



DeKalb County
GEORGIA

RFQ No. 23-3003811

RFQ Name: Feasibility Study for Implementing a Four-Day Workweek and Staggered Work Schedule

DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION

RFQ Due Date: 9/27/2023

Procurement Agent: Tina Richardson

		FlexHR LLC	Actionable Results Research LLC	Wells Family Initiatives LLC	Deloitte Consulting LLP
Item No.	Item Description	Lump Sum Cost	Lump Sum Cost	Lump Sum Cost	Lump Sum Cost
1	Bidder shall provide the Lump Sum Cost (inclusive of time, labor, materials, and equipment) to complete the feasibility study and resulting final report in accordance with the Scope of Work.	\$19,800.00	\$37,500.00	\$50,000.00	\$463,127.00
Number of Bids Received:		4			
Notes - Detail Justification					

Witness Signature:

Agent Signature: