

ITB No. 24-101643

ITB Name: Supply Installation & Removal of Traffic Signs (Three (3) Year Multiyear Contract)

BID TABULATION

Bid Opening: April 24, 2024

Price Schedule Opening: May 14, 2024

Agent: Yesenia Diaz

				NGT Group, LLC	
ITEM NO.	ITEM DESCRIPTION	ESTIMATED NUMBER OF UNITS	UNIT OF MEASURE	UNIT PRICE	EXTENDED PRICE
1	Stop Signs, 30" x 30"	3600	EACH	\$112.78	\$406,008.00
2	Speed Limits Signs, 24" x 30"	2400	EACH	\$90.22	\$216,528.00
3	2-lb. Galvanized U-Channel Post, 12'	6000	EACH	\$65.48	\$392,880.00
4	Delivery of old Posts and Signs to DeKalb County Traffic Engineering Campus located at 3631-B Camp Way Decatur, GA 30032	6000	EACH	\$78.70	\$472,200.00
5	Labor for Removal of existing traffic signs and Installation of New Traffic Signs with Post	6000	EACH	\$78.70	\$472,200.00
6	Labor for Removal of existing Street Signs (if attached to post and stop/speed signs being replaced) and Re-installation of street sign onto New Post	2400	EACH	\$78.70	\$188,880.00
Total Bid (for evaluative purposes only)				\$2,148,696.00	
LSBE Participaiton Benchmark/GFE				20%	
Attendance at the Mandatory LSBE Meeting (Yes/No)				Yes	
Separate Sealed Price Schedule (Yes/No)				Yes	
Number of Bids Received:				4	

NOTES - DETAIL JUSTIFICATON

Only responsive bidders are represented on the Bid Tabulation.

Additional Bidders (Non-responsive):

- **B.E. Guthrie Construction Co. Inc. - Failure to complete required documents (LSBE).**
- **Parking Lot Striping & Sealing, LLC - Failure to complete required documents (LSBE, Warranty/Guaranty, Bid Acknowledgement Form).**
- **Yunex Traffic - Failure to complete required document (Bid Acknowledgement Form).**

Agent Signature: _____

Witness Signature: _____