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December 24, 2024 

TO: All Bidders under Invitation to Bid No. 24-101685 
 

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia 
 

ADDENDUM NO. 5 
 

ITB No. 24-101685 Small Diameter Sewer Cleaning (Three (3) Year Multiyear Contract) is hereby 
amended as follows: 
 

1. The bid deadline has been extended to 3:00 p.m., Friday, January 3, 2025. 
 

2. DELETE the Price Schedule on page 21 of the solicitation, and REPLACE with the 
attached Exhibit 1, Revised Price Schedule. 

 
3. DELETE the Technical Specifications for Sewer System Cleaning in the solicitation, and 

REPLACE with the attached Exhibit 2, Updated Technical Specifications for Sewer System 
Cleaning. 

 
4. We have received questions pertaining to this ITB. The questions and the resulting 

responses appear below: 
 

1. Question: “Is a planholders list being maintained for this project?” 

 Answer: No. 
2. Question: “Section 01025 – Measurement & Payment – Bypass Pumping Documents 

states “The intent of this work is for emergency use only.”  What constitutes an 
emergency?  Under what conditions will the contractor be allowed to invoice 
for these line items?” 

 Answer: Section 01025 1.03.B states “Bypass Pumping relates to bypassing lines as 
necessary to perform the work required.” An example of where bypass pumping 
may be needed to perform the work required is if contractor has observed risk of 
having equipment stuck due to pipe condition and flow is substantial enough that 
plugging is not an option to remove flow from pipe to CCTV condition, bypass 
can be requested. 
   
Section 01510# Sanitary Sewer Main Television for Cleaning Verification 
3.01.G.1.c also states “After cleaning, the pipe segments shall be visually 
inspected by means of closed-circuit television, including a view of the manholes 
showing the manhole interior. The inspection then will be done one linear section 
at a time and the flow in the section being inspected will be suitably controlled as 
specified (see Sewer Flow Control Specification 01520). All CCTV inspections 
shall be performed in a manner so as to visually show the pipe and manhole 
conditions after cleaning.” 

3. Question: “Bid Item 01545-2: Steel Traffic Plate Maintenance – Will this line item be 
charged per day for each traffic plate being maintained or for all traffic plates 
being maintained?”  
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 Answer: Replace Section 01025 1.03.D with the following: 
“Steel Traffic Plate. Measurement for payment will be per each (EA) steel plate 
required as specified in Section 01545 after locating and exposing a buried 
manhole in traffic locations through furnishing, installing and maintaining a steel 
plate as a temporary cover.  Payment will constitute full compensation for all 
costs for furnishing, installing and maintaining a steel covering over the exposed 
area in travel areas and includes, but is not limited to, labor, equipment, 
transportation, tools, and all other related procedures and materials necessary to 
produce the results specified in Section 01545.  Maintenance of traffic and 
associated traffic control measures required for the work shall be included in the 
unit price.  The Contractor will be required to physically check traffic plates 
installed on a weekly basis and perform any necessary maintenance as part of the 
price bid/week for Steel Traffic Plate Maintenance (Pay Item 01545-2), 
Note that no payment will be made for manholes that are exposed and do not 
require installation of a steel traffic plate as described in Section 01545. 
 
Steel Traffic Plate Installation and Removal and Maintenance will be paid under 
contract items as follows: 
1.(Bid Item 01545-1): Steel Traffic Plate Installation and Removal: Work will be 
paid per EA in accordance with the requirements of Section 01545. Payment will 
be due once steel traffic plate is removed.  
2.(Bid Item 01545-2): Steel Traffic Plate Maintenance: Work will be paid per 
Week in accordance with the requirements of Section 01545.  The first 
maintenance inspection will begin one week after installation occurs and every 
week thereafter until the plate is removed. 
For purposes of this pay item, a Week is defined as a 7-day period.” 
Replace 01545 3.012.A 
 
“The Contractor shall furnish, install, maintain, and inspect on a weekly basis 
steel plates over excavations within the travel way where the difference between 
manhole lid and top of pavement is greater than 1-inch.  Installation will be in 
accordance with Section A below:”  
 
Within the bid tab, replace 01545-2 Steel Traffic Plate Maintenance with 
Estimated Quantity of “200” and Unit of Measurement of “Week” 

4. Question: “Is a bid bond required for this project?” 

 Answer: No. 

5. Question: “Have sewer lines located in easements had chemical root control work 
performed on them in the past year?” 

 Answer: The County maintains a Chemical Root Control contract that is utilized on 
selected assets within easements. 

6. Question: “What is the average number of days between the time a steel plate is set over an 
exposed manhole to the time the manhole is raised and the plate is no longer 
needed?” 
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 Answer: The number of days between time a steel plate is set and the manhole being raised 
may vary dependent on a number of conditions. An average number of days 
cannot be provided. 

7. Question: “Will sonar be required for this project?” 

 Answer: No, sonar will not be required for this project. 

8. Question: “During CCTV verification, do defects have to be coded per PACP?” 

 Answer: No, defects do not have to be coded per PACP during CCTV verification. 

9. Question: “Will the contract owner please advise if a bid bond is required for the above 
referenced project scheduled to bid 12/[18]/2024?” 

 Answer: Please refer to the answer for Question 4. 

10. Question: “Section 01015 Part 1.02 - Part 2. Mentions the following - “Failure to maintain 
85% for a second continuous month will generate a final warning to Contractor 
and their bonding company, from the County.” The ITB documents does not 
mention bonding otherwise. Will the County require a Performance Bond for this 
contract?” 

 Answer: No, the County does not require a Performance Bond for this contract. Replace 
text for Section 01015 Part 1.02.B.2 with “Failure to maintain 85% for a second 
continuous month will generate a final warning to Contractor, from the County 
and will reflect in the Quarterly Evaluation.” 

11. Question: “Will the contract owner please advise if the Mentor-Protégé provision of the 
Dekalb First LSBE ordinance will apply to the above referenced project? If so, it 
is customary for LSBE subcontractors to complete a form and return to Prime 
contractors to be submitted with proposals.” 

 Answer: Sec. 2-214 of the DeKalb First Ordinance. Mentor-Protege Initiative (a) In an 
effort to develop local small business talent and provide technical, administrative, 
and other assistance as required for contracting with DeKalb County, all projects 
valued over $5,000,000.00 are required to be performed by entities who have 
engaged in a mentor protege partnership. 

 
(b) Prime Contractors must agree to become mentors and take on an LSBE 
protege in an effort to enhance the potential of future LSBEs. These proteges will 
include all LSBEs on the certified LSBE list maintained by the County. 

 
Refer to Sec. 2-214 of the DeKalb First Ordinance in its entirety. 

12. Question: “Can you provide details about the terrain of the easement areas? Are there any 
specific challenges, such as steep slopes, trash dumping or wetlands?” 

 Answer: Terrain in the easement areas vary across the County.  Some areas are easily 
accessible and are cleared, some may require various levels of clearing, some may 
require Right of Entry documents, some may have steep slopes, some may be 
along waterways, some may have trash. 
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13. Question: “Are there access restrictions to any part of the site, and will temporary access 
roads be needed?” 

 Answer: The scope of this ITB is county-wide and not confined to a single site.  There may 
be work order for small diameter sewer cleaning assigned that will require 
easement clearing or temporary access roads.  If required, these will be assigned 
and performed under the line items 02110-1 through 02110-4. 

14. Question: “Will you provide a pre-approved list of materials or specifications for the silt 
fence to ensure compliance, (e.g., Type C specifications or any alternatives)?” 

 Answer: Section 02542 Silt Fence within the Technical specifications provide DWM 
requirements in regard to Silt Fence. 

15. Question: “Will the project provide clear demarcations for areas requiring clearing and silt 
fence installation?” 

 Answer: The contractor will provide recommendations for boundary of areas requiring 
clearing and silt fence installation for review by DWM. 

16. Question: “Are there any penalties for delays caused by unforeseen conditions, such as 
weather or unmarked utilities?” 

 Answer: Section 01015 Control of Work 1.02 provides milestone and burn rate 
requirements of the contract. Milestones are assessed on a yearly basis, delays due 
to unforeseen conditions, such as weather, are not expected to have an impact on 
an annual milestone. 

17. Question: “Is ongoing maintenance of the silt fence included in the scope of this contract, or 
is it the responsibility of another party?” 

 Answer: Section 01025 Measurement and Payment 1.03.H states “Payment shall constitute 
full compensation for all costs associated with Silt Fence, including, but not 
limited to installation, maintenance, repair, and removal.” 

18. Question: “If repairs or replacements are needed during the project, how will those be 
handled and compensated?” 

 Answer: Section 01020 Allowances 1.02 states “Allowances are included in the Bid Tab 
for miscellaneous modifications, additional work necessary to provide access to 
the system and for unforeseen conditions… For work covered under this Section, 
the Contractor will provide a cost proposal for the work to be accomplished under 
the allowance and for consideration by the Program Manager.  No work will be 
authorized without a written Work Directive issued by the County/Program 
Manager.” 

19. Question: “Will the Owner please confirm the annual budget for this project?” 

 Answer: The Anticipated Project Amount for this ITB is $49,151,960.00. 

20. Question: “Does the Owner intend to award to a single or multiple awardees?  If multiple 
awardees is a possibility, will the Owner please provide the maximum number of 
awardees?” 

 Answer: Per Section C.2 of Invitation to Bid Procedures, “The intent of this bid is to make 
an all-award to one or multiple bidders.” The Owner does not have a maximum 
number of awardees. 

21. Question: “For proper P&P Bond calculations, will the Owner please confirm whether a 
bond must be provided based on the awardee’s bid total or the anticipated award 
amount for said Contractor?” 
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 Answer: Please refer to the answers for Question 4 and Question 10. 

22. Question: “Will the Owner please confirm that only the warranty information listed by the 
Bidder in section G. of the GC is the only warranty that applies to that 
Contractor?” 

 Answer: The warranty information listed in Section G of the GS is the only warranty that 
applies to the Contractor for the scope that is included in the ITB. 

23. Question: “Will the Owner please confirm the contract duration for this project (including 
any possible renewals)?  The current CPA references 1,095-day duration but also 
references contract termination each and every December 31st.” 

 Answer: Contract duration from Notice to Proceed to Substantial Completion is 1,095 
days. 

24. Question: “Will the Owner please confirm that contract pricing must be held firm for the 
first (12) months, but price adjustments are applicable after that first 12 month 
period?” 

 Answer: Yes. 

25. Question: “If pricing adjustments are not agreed by Contractor & Owner, can the 
Contractor exit the contract after the initial contract period is complete with no 
penalty?  If so, will the Owner please confirm the initial contract period?” 

 Answer: There is no initial contract period. Stipulations for Termination of Contract are 
under General Terms and Conditions Section U. There are no pricing adjustments 
for the term of the contract. 

26. Question: “Will the Owner please confirm that the cleaning associated for bid items 
02953#2 – 6 is for TV evaluation purposes only?” 

 Answer: There are no bid items 02953#2 – 6. 
For bid items 02956#1 – 02956#6, the cleaning associated with these bid items is 
to be completed as described in Section 02956#. 

27. Question: “Requiring heavy & specialty cleaning to be included in the Cleaning & CCTV 
unit price requires the Owner to pay for that scope even when it isn’t needed.  To 
make better use of the Owner’s budget, will the Owner please add separate line 
item(s) for heavy & specialty cleaning per the same diameters shown (<=8”, 8-
18”, >18<=24”)?” 

 Answer: No additional line items will be added for different levels of cleaning.  Unit costs 
for Cleaning and CCTV Verification be sufficient to clean and perform CCTV 
verification per the technical specifications. 

28. Question: “Does the Owner expect tuberculation removal to be needed for any of this TV 
inspection work? 

 Answer: The Owner expects for any awardees to have the capability to remove 
tuberculation as needed. Depending on severity of tuberculation, the Owner will 
consider compensation for tuberculation removal under the Allowance. 

29. Question: “Line item 02956#7 is for Manhole Cleaning, Additional Depth.  Did the Owner 
intend to include a bid item for Manhole Cleaning by ‘Each’ up to specific depth, 
then use 02956#7 for cleaning beyond that initial depth?” 

 Answer: Per Section 01025 Measurement and Payment 1.03 “For estimating purposes, the 
Contractor is to consider the upstream and downstream manholes to be 15 vertical 
feet (VF) in depth as measured from the invert of the manhole to the top of the 
frame.  The Contractor will include the cleaning of the upstream and downstream 
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manhole in the price bid for Cleaning & CCTV Cleaning Verification.  A pay 
item is provided for the payment for vertical footage in excess of the 15 VF 
manhole height in case such incident is encountered.  Measurement for payment 
will be the difference between the vertical height of the actual manhole cleaned 
less 15 VF.  No correction will be made for manholes less than 15 VF in height.” 

30. Question: “Will the Owner please confirm that bypassing of flows equal or less than 25% is 
not required when performing bid items 02953#2 – 6, Cleaning & CCTV?  If so, 
how will the Contractor be compensated?” 

 Answer: Per Section 01510# Sanitary Sewer Main Television for Cleaning Verification 
3.01.A.1 “Generally CCTV alone will be used for internal condition assessment 
where the depth of flow is less than twenty-five (25%) percent of overall sewer 
diameter at the start of the survey. A case-by-case determination will be made 
whether to use CCTV where the depth of flow is more than twenty-five (25%) 
percent level but no greater than forty (40%) percent of overall sewer diameter at 
any time throughout the length.  The use of flow control (plugging, flow 
restriction and/or bypassing pumping) to reduce flow to 25% or less is required, 
and is to be included in the bid item pricing. 

31. Question: “Will the Owner please confirm that the bypass pay items will be paid for LF of 
discharge piping (which is likely longer than the LF of CCTV/Cleaning for a 
particular segment)?” 

 Answer: For line items 01520-1 through 01520-3, the Owner will pay LF of discharge 
piping required per the approved bypass pumping plan. 

32. Question: “The current allowance item includes a not to exceed 10% note in the bid 
schedule. Allowing bidders to vary an unknown allowance seems odd.  Did the 
Owner intend for everyone to input an allowance that is 10% of their subtotal 
value, as in other DeKalb County bids?” 

 Answer: Bidder to submit an allowance not to exceed 10% of the Subtotal amount. 

33. Question: “Does the LSBE Mentor-Protégé provision apply to this project?  If so, will the 
Owner please provide a list of approved LSBE Protégé’s?” 

 Answer: Please refer to the answer for Question 11. Also, please refer to the LSBE 
Certified Vendor List using the following link: 
https://lsbecertification.info/pages/Directory/SearchPublic.jsp  

34. Question: “In order to provide the most competitive pricing, will the Owner please provide 
examples of anticipated work orders for this contract?” 

 Answer: No examples of anticipated work orders will be provided during procurement. 

35. Question: “Will the Owner confirm that all ROE’s, easements, permits, etc. will be handled 
by the County?  If permits are the responsibility of the Contractor, will the Owner 
please provide type, frequency, and approximate cost (or contact information for 
Bidders to investigate)?” 

 Answer: Per Section 01041 Project Coordination 3.03.A.2 “The Contractor is responsible 
for utilizing the Right of Entry (ROE) Protocol as a guide to obtain the ROE 
and/or Permission form from property owners.” The Owner will provide any 
available easement documentation as needed.  Contractors’ responsibilities for 
permitting are stated in Section 01060 Regulatory Requirements of the Technical 
Specifications. 
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36. Question: “What is the Owner’s life of the contract as described in the Summary of Work?” 

 Answer: The work in the contract shall be completed in 1,095 calendar days. 

37. Question: “Will the Owner confirm that raising manholes (and/or ring/covers) that are 
located and exposed is not part of this contract?” 

 Answer: The scope of this contract includes for the Contractor to locate and expose any 
buried manholes. Any manholes that need to be raised will be completed by 
Others. 

38. Question: “How is the Contractor expected to meet milestones listed in 1.02B of Section 
01015 if project will be issued as separate work orders?” 

 Answer: Sufficient work orders will be assigned to the Contractor to meet the milestones 
listed in Section 01015 Control of Work 1.02.B. 

39. Question: “Will the Owner please provide the anticipated monthly burn rate for this 
contractor to insure they anticipate appropriate manpower to meet the burn rates 
listed in Section 01015, 1.02B 1 a?” 

 Answer: The monthly burn rate will be defined as the contract amount for Cleaning and 
Verification line items divided by the number of months in the contract term and 
the number of awardees for this contract. The County reserves the right to award 
to a single or multiple bidders. 

40. Question: “The current bid schedule does not include line items for traffic control as with 
similar DeKalb County contracts.  With the varying types of traffic control that 
could be required for this CCTV/Cleaning work (residential, GDOT ROW, major 
highways, etc.), will the Owner please add line items for traffic control payment 
(example below)?  Otherwise, Bidders will have to factor in worst case scenario 
MOT costs into the $/LF, making poor use of the Owner’s budget when major 
MOT isn’t required.” 
  

 

 Answer: The Owner will add additional Traffic Control line items as shown in Exhibit 1, 
Revised Price Schedule and Exhibit 2, Updated Technical Specifications. 

41. Question: “Current specification (01015 3.01 C) references the Contractor furnishing bonds 
or checks to ensure proper restoration of paved areas.  Will the Owner please 
confirm that type of cost is not applicable to this contract’s scope of work?” 

 Answer: Correct, this type of cost is not applicable to this contract’s scope of work. 

42. Question: “Will the Owner please add restoration line items for work in easements?” 

 Answer: No separate line items will be added for restoration for work in easements. 

43. Question: “Will the Owner please provide cost information that the Contractor will be 
charged for water consumption per section 01015-3.01 F?” 

 Answer: Cost associated with fire hydrant meter rental is detailed online at 
https://www.dekalbcountyga.gov/watershed-management/fire-hydrant-meter-
rental  
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44. Question: “Will the Contractor be limited to a maximum margin for overhead, profit, etc. 
for work under the allowance item?” 

 Answer: Work that is to be completed and paid from the allowance line item will be paid 
by 1) unit costs previously agreed upon if there is an applicable line item; 2) an 
approved upon lump sum; or 3) the actual cost for labor, direct overhead, 
materials, supplies, equipment and other services necessary to complete the Work.  
An amount agreed upon but not to exceed 15% of the actual cost of work to cover 
general overhead and profit may be applied. 

45. Question: “Will the Contractor be responsible for paying any Owner inspector overtime 
costs?  If so, please provide conditions and hourly rate.” 

 Answer: DWM working hours are between 8:00 am and 5:00 pm. Any compensation for 
inspection services provided by the Owner outside of typical working hours will 
be evaluated on a case by case basis for cause of overtime to determine 
responsibility of payment. Any inspector overtime compensation will be a pass 
through rate of actual billing rates. 

46. Question: “Section 01060-1.02 discusses roadway permitting.  What type of work would this 
contract require that would require the Contractor to obtain road opening 
permits?” 

 Answer: Exposure of manholes buried in the street in adherence to the Locate and Expose 
Manhole line item may require roadway permitting. 

47. Question: “Will the Owner confirm that this contract will not have scope(s) that requires 
work within EPD stream buffers?  Is the Contractor responsible for variance 
applications?” 

 Answer: Work may be assigned within EPD stream buffers but for the scope of work 
within this ITB, a variance application will not be required. 

48. Question: “How will the Contractor be compensated for the restoration items detailed in 
section 01060 – 3.04 Restoration?” 

 Answer: If restoration is required per Section 01060 Regulatory Requirements 3.04, 
compensation, as agreed upon by the owner, shall be paid from the Allowance. 

49. Question: “Section 01510-2.01 mentions sonar equipment.  Will this contract require sonar 
inspection?” 

 Answer: There are line items for cleaning and CCTV verification of sewer main > 18” and 
≤ 24”.  Depending on flow level, use of sonar may be needed for cleaning 
verification. 

50. Question: “Per the ITB document “LSBEs located within DeKalb County and prime 
contractors utilizing LSBEs that are locally based inside DeKalb County shall 
receive ten (10) points in the initial evaluation.”  If it is the case that an LSBE-
DeKalb bidding as the Prime is not required to add another LSBE to the team, 
how will the LSBE-DeKalb bidding as the Prime meet the Mentor-Protégé 
requirement?  Or is the requirement waived?” 

 Answer: Please refer to the answer for Question 11. 
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51. Question: “Section 01010 says that for all urgent conditions observed, a contractor must 
remain onsite until County personnel arrive unless directed otherwise by the DWM 
Project Manager.  The contractor can leave one hour after contacting Dispatch 
and DWM representatives, as long as area is not such that can cause harm to 
general public.  The Contractor will be paid by way of a Work Change Directive.  
How will this rate be determined since this will potentially shut down a crew which 
is loss footage and crew downtime?  Will the county consider adding a line item 
rate in the bid?” 

 Answer: During a 1 hour waiting period, contractor shall attempt to perform a reversal per 
Section 02956# 3.01.A, if possible and applicable.  No line item will be added.  
Rate will be actual billing rate for one crew member to remain on site. 

52. Question: “Will the county use its employees or consultants to review video footage or will 
the county use AI technology to review footage?” 

 Answer: The Owner reserves the right to utilize employees, consultants, or AI technology 
to review CCTV video footage. 

53. Question: “Understand that the County may select several contractors for this work. Will 
the County assign similar work to each team in terms of inside the right or way 
and outside of the right of way?” 

 Answer: If the Owner awards to multiple contractors, percentage of inside right of way 
work and outside right of way work will be distributed similarly amongst the 
contractors. 

54. Question: “Will the county consider adding a separate line item for Pre-CCTV since 40% of 
the work is initially in the easement and the county has the right to issue 100% of 
work in the easement at any time and easements areas are known to have 
compromised pipes?” 

 Answer: The Owner will not add a separate line item for Pre CCTV at this time. The 
Owner reserves the right to consider pre-CCTV if needed, during the contract 
period, to be paid through the Allowance. 

55. Question: “If concrete, asphalt, lawns, etc. need to be removed to gain access, how will the 
county pay for this work?” 

 Answer: If the contractor believes that concrete, asphalt, lawns, etc. need to be removed to 
gain access, and the Owner agrees, compensation will be agreed upon before 
work begins and will be paid from the allowance. 

56. Question: “In what instance will the contractor need to coordinate with public utilities or 
other DeKalb County departments?” 

 Answer: An example is when the contractor will need to coordinate with the Sanitation 
Department for disposal of debris removed from completion of Scope of Work or 
Parks and Recreation for access through County parks. 
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57. Question: “Please provide clarification of the milestone burn rate.  50%, 65%, or 85% of 
what?  Can you provide a basis for the burn rate percentage?  Does this refer to 
percent of work assigned for that month?  How is this burn rate process fair to the 
contractor when the county has full control of the type of work issued and where 
it is issued which totally plays a role in productivity which equates to burn rate?” 

 Answer: The monthly burn rate will be defined as the contract amount for Cleaning and 
Verification line items divided by the number of months in the contract term and 
the number of awardees for this contract.  The Owner reserves the right to award 
to a single or multiple bidders.  The Contractor is required to perform Work 
assigned with a linear footage ratio of sixty percent (60) inside of Right-of-Way 
and forty (40) percent outside of Right-of-Way for the duration of the project.  
The Work is required at multiple locations County-wide. 

58. Question: “You mentioned sending notice to a bonding company when a bonding company 
is not required in this bid.  Please advise.” 

 Answer: Please refer to the answers for Question 4 and Question 10. 

59. Question: “If the county is going to require a bond, will they consider extending the bid to 
give all companies, but especially small companies time to obtain a bond?” 

 Answer: The County does not require a performance bond for this ITB. 

60. Question: “Does the contractor have the right to cut or repair paved areas?” 

 Answer: The contractor may be required to cut paved areas to expose buried manholes 
within the roadway. 

61. Question: “Specification 1.01 – A. 1. The second paragraph states “If the pipe cannot be 
cleaned to the standards specified, that segment will be raised to the Program 
Manager level for consideration of differing methods of cleaning.” There are 
many reasons why a sewer segment is not able to be fully cleaned.  Such as large 
pipe offsets, pipe liner may cause restrictions.  These situations may require a 
reversal. If we are able to clean the entire pipe but can’t CCTV the entire pipe 
due to an obstacle that prevents the camera moving forward, are we able to get 
compensated for cleaning the entire length?” 

 Answer: Section 02956# Sanitary Sewer Cleaning and Verification 3.01.A states “If 
cleaning an entire section cannot be successfully performed from one manhole, 
the equipment shall be set up on the other manhole and cleaning again attempted.” 
If cleaning is completed from one manhole to an offset joint that prevents 
equipment from continuing, and a reversal is completed to a separate offset that 
prevents equipment from continuing, payment will be made for the entire GIS 
length of the segment upon approval of CCTV verification for the sections 
cleaned. 

62. Question: “Does Dekalb plan to award this bid to multiple contractors?  If so, what is the 
anticipated contract amount for each contractor?” 

 Answer: Please refer to the answer for Question 20. 
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63. Question: “Will work orders issued by the department be grouped together by 
location?  What is the anticipated work order size or amount of LF?” 

 Answer: As noted in Section 01010 Summary of Work 1.02.B “The Work is required at 
multiple locations County-wide.” Work order size may vary. 

64. Question: “Given the fact that the Consent Decree has been in place since 2011, would 
DWM consider reducing the 8-inch cleaning quantity to reflect the expected 
amount for the life of the contract per contractor?” 

 Answer: The quantity for the line items in this contract are based on the need of the Owner 
and will not be changed. 

65. Question: “Will awarded contractors receive consecutive or continuous sewer line segments 
to clean and CCTV within roads’ rights-of-way and off-road easements?” 

 Answer: Work orders assigned to a contractor may not be continuous to other work orders 
assigned to a contractor. 

66. Question: “Item No. 01520-3 requests pricing for bypass pumping of pipes greater than 12” 
in diameter. Does this mean bypass pumping a 15-inch pipe will be priced the 
same as a 24-inch pipe?” 

 Answer: Yes. 

67. Question: “Will this contract include sewer cleaning and CCTV of pipes larger than 24-inch 
in diameter?” 

 Answer: No, cleaning and CCTV verification of sewer mains larger than 24-inch is not 
included in the scope of this ITB. 

68. Question: “Does this contract include NASSCO scoring programs or Sewer AI, and require 
submittals through these platforms?” 

 Answer: This contract does not require NASSCO scoring programs for the included scope 
of work or for the contractor to purchase Sewer AI programs.  Submittals will be 
through uploading to an SFTP server or to a cloud service.  The Owner may 
utilize a Sewer AI or other program to perform QC on data submittals. 

69. Question: “What are the expected KPI targets for the consultants performing under this 
contract?” 

 Answer: KPI targets in regards to milestones and burn rates are detailed in Section 01015 
Control of Work 1.02. 

70. Question: “Will this contract include "CARL's List"?” 

 Answer: Yes, this contract will include work orders from the Clean All Required Lines 
(CARL) list. CARL list work orders consist of high frequency service areas that 
are cleaned on a regular recurrence to prevent SSOs. 

71. Question: “What is the WO issuance split between IROW & OROW?” 

 Answer: Work orders assigned to contractors will contain segments to clean and CCTV 
that may be all within the roads’ right-of-way, outside the roads’ right-of-way, or 
a combination thereof. As multiple work orders are assigned to the Contractor, the 
average split between inside right of way (IROW) and outside right of way 
(OROW) will be 60% IROW and 40% OROW. 
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72. Question: “Will the data submission and invoice process follow the same requirements as 
the previous Small Diameter Cleaning Contract?” 

 Answer: The data submission process for CCTV verification data is stated in Section 
01510# Sanitary Sewer Main Television for Cleaning Verification.  The invoice 
process will continue to require a submittal of a pay application with 
documentation supporting the quantities listed in the Schedule of Values.  
Documentation will include list of assets, pipe diameter, length cleaned, etc. 
ensuring the data in the pay application matches the approved CCTV data 
submittal and information within the Cityworks work order. 

73. Question: “Rather than have contractors assume that all sewer line segments would require, 
at a minimum, “heavy cleaning” resulting in high bid prices, Would the County 
consider separate pay line items for “light cleaning”, “heavy cleaning” and 
“specialty cleaning”?” 

 Answer: No, the Owner will not create separate pay items for levels of cleaning. 

74. Question: “There is reference in the ITB to the contractor being responsible for all costs 
associated with obtaining hydrant meters. Would all costs for hydrant meter 
rental be disclosed and made available prior to bid?” 

 Answer: Please refer to the answer for Question 43. 

75. Question: “The ITB says the contractor is responsible for paying for water from hydrant for 
sewer cleaning. Could the County rates for water consumption be made available 
prior to bid?” 

 Answer: Please refer to the answer for Question 43. 

76. Question: “The ITB says the contractor is responsible for the hauling and disposal of all 
debris. Could the County landfall disposal fees/rates for the Seminole Landfall be 
made available prior to bid?” 

 Answer: Links to fees for Seminole Landfill can be found on this website 
https://www.dekalbcountyga.gov/sanitation/seminole-road-landfill  

77. Question: “As line segments that might require traffic control are unknown to/and 
unknowable by a contractor until line segments are assigned to the contractor. 
Could traffic control be assigned a separate line item? A separate line item for 
traffic control would cause a contractor to not factor in traffic cost for the 
cleaning of every line segment.” 

 Answer: Please refer to the answer for Question 40. 

78. Question: “The ITB makes passing reference to the county contacting the bonding and 
surety companies of the Contractor. Does the ITB require performance bonds?” 

 Answer: Please refer to the answer for Question 10. 

79. Question: “The ITB requires the contractor to reconnoiter the work areas to identify special 
conditions, areas requiring Right of Entry, (ROE) permits, etc. Would the county 
consider a special line item for “Site Reconnoiter”?” 

 Answer: The Owner will not create a separate line item for Site Reconnoiter. 



 
 

________________________________________________________________________ 
    

 

80. Question: “Identifying houses that would require Right of Entry (ROE), preparing ROE 
forms and securing homeowners’ approval could be time intensive. Would the 
county consider a separate pay line item for this task?” 

 Answer: The Owner will not create a separate line item for Right of Entry. 

81. Question: “How many days prior to work is the contractor required to provide notices to 
residents and businesses on the affected sewers?” 

 Answer: In Section 01041 Project Coordination 3.03.A.1 “The Contractor shall print and 
distribute pre-approved advance notice door hangers 72 hours before conducting 
Work, such as CCTV or Cleaning.  Expedited Work may only require 24 hours’ 
notice before conducting Work upon approval by County.” 

82. Question: “For how long can the notification to residents and businesses be in effect?” 

 Answer: If work is not completed within 4 weeks of notification to residents and 
businesses, new door hangers will need to be distributed. 

83. Question: “Will Construction Access Road be utilized ONLY for Cleaning & CCTV 
Verification or will it be used by other contractors?” 

 Answer: The County reserves the right to utilize Construction Access Roads as needed. 

84. Question: “The [ITB] documents state that the expectation of work to perform would be 
about 60% inside the right-of-way and 40% outside the right-of-way. Is it possible 
to provide more detailed maps of these right-of-way and outside the right-of-way 
areas? If maps are not available, if there is more information that can be 
provided about the site conditions, especially for work outside the right-of-way, it 
would help understand factors that could affect production.” 

 Answer: Maps are not available.  For all work with varied site conditions, contractor will 
need to be capable, as required, of locating and exposing buried manholes, cutting 
protruding taps, obtaining ROEs, providing bypass pumping, providing traffic 
control, performing easement clearing or access roads to access manholes, etc.   

 

5. It is the responsibility of each bidder to ensure that he or she is aware of all addenda 
issued under this ITB. Please sign and return this addendum. You may contact Tiffany 
Reid, Procurement Agent, at tmreid@dekalbcountyga.gov before the bids are due to 
confirm the number of addenda issued. 

 
6. All other conditions remain in full force and effect. 

 
 
 

 

Tiffany Reid 
Procurement Agent 
Department of Purchasing and Contracting 
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EXHIBIT 1 
 

REVISED PRICE SCHEDULE 

ITEM 
NO. BY 
SPEC. 
SECT. 

 
DESCRIPTION 

ESTIMATED 
QUANTITY 

 
UNIT 

UNIT 
PRICE 

EXTENDED 
PRICE 

Division 2 – Site Work 
Traffic Control 

01015-01 
Work Zone Staging and 
Traffic Control: FC 17-Urban 
Collector Street (per link) 

15 EA $_____________ $_____________ 

01015-02 

Work Zone Staging and 
Traffic Control: FC 16-Urban 
Minor Arterial Street (per 
link) 

30 EA $_____________ $_____________ 

01015-03 

Work Zone Staging and 
Traffic Control: FC 14-Urban 
Principal Arterial Street (per 
link) 

15 EA $_____________ $_____________ 

Locate an Expose Manhole 

01545-1 Steel Traffic Plate Installation 200 EA $_____________ $_______________ 

01545-2 
Steel Traffic Plate 
Maintenance 

1,400 Day $___________ $_______________ 

02607#-1 
Locate and Expose Buried 
Manhole, Street 

200 EA $___________ $_______________ 

02607#-2 
Locate and Expose Buried 
Manhole, Non-Street 

200 EA $___________ $_______________ 

Sanitary Sewer Cleaning 

02956#-1 

Cleaning & CCTV Cleaning 
Verification ≤ 8” Diameter 
Pipe, Inside the Right of 
Way/Highway 

3,680,000 LF $___________ $_______________ 

02956#-2 

Cleaning & CCTV Cleaning 
Verification > 8” - 18” 
Diameter Pipe, Inside the 
Right of Way/Highway 

280,000 

LF 

$___________ $_______________ 

02956#-3 

Cleaning & CCTV Cleaning 
Verification > 18” ≤ 24” 
Diameter Pipe, Inside the 
Right of Way/Highway 

40,000 

LF 

$___________ $_______________ 

02956#-4 

Cleaning & CCTV Cleaning 
Verification ≤ 8” Diameter 
Pipe, Outside the Right of 
Way/Highway 

3,680,000 

LF 

$___________ $_______________ 

02956#-5 

Cleaning & CCTV Cleaning 
Verification > 8” - 
18"Diameter Pipe, Outside the 
Right of Way/Highway 

280,000 LF $___________ $_______________ 



 

 

02956#-6 

Cleaning & CCTV Cleaning 
Verification > 18” ≤ 24” 
Diameter Pipe, Outside the 
Right of Way/Highway  

40,000 LF $_____________ $_______________ 

02956#-7 
Manhole Cleaning, Additional 
Depth  

7,000 VF $___________ $_______________ 

02956#-8 
Remove Protruding 
Connection  

200 EA $___________ $_______________ 

ITEM NO. 
BY  

SPEC. 
SECT. 

DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT UNIT PRICE 
EXTENDED 

PRICE 

As Needed Basis 
Emergency Flow Bypass Pumping (As Needed Basis) 

01520-1 
Bypass Pumping ≤ 12” 
Diameter Pipe with Flow > 
25% and < 50%  

10,000 LF $___________ $_______________ 

01520-2 
Bypass Pumping, ≤ 12” 
Diameter Pipe with Flow ≥ 
50%  

5,000 
LF 

$___________ $_______________ 

01520-3 
Bypass Pumping, > 12” 
Diameter Pipe  

8,000 
LF 

$___________ $_______________ 

01520-4 
Bypass Pumping Maintenance 
and Operation  

320 HR $___________ $_______________ 

Access Road and Easement Cleaning 

02110-1 
12’ Wide Construction Access 
Road, Install & Remove 

5,000 LF $___________ $_______________ 

02110-2 Easement Clearing Light 10,000 SY $___________ $_______________ 

02110-3 Easement Clearing Medium 10,000 SY $___________ $_______________ 

02110-4 Easement Clearing Heavy 2,000 Cal in $___________ $_______________ 

02542-01 
Silt Fence – Type C, Single 
Row 

12,000 LF $___________ $_______________ 

02542-02 
Silt Fence – Type C, Double 
Row 

24,000 LF $___________ $_______________ 

Subtotal $________________________________ 

Allowance  

01020-1 
Allowance (shall not exceed 
10% of the Subtotal amount)  

1 LS $___________ $_______________ 

Total  $________________________________ 

 
(END OF REVISED PRICE SCHEDULE) 
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SECTION 01010  

SUMMARY OF WORK 

PART 1 — GENERAL 

 PURPOSE AND NEED 

 . DeKalb County Department of Watershed Management’s (DWM) Wastewater 
Collection and Transmission System (WCTS) includes an estimated 2,700 miles of 
sanitary sewer lines, 66 lift stations and 70,000 manholes.  Per the Consent Decree 
(CD) entered with the United States Environmental Protection Agency (EPA), the County 
has established a gravity line preventative maintenance program as part of the 
Maintenance Management System (MMS) Program.  A routine mechanical cleaning 
program is established based on mechanical cleaning needs in coordination with the 
hydraulic cleaning program.  

The County utilizes Cityworks, a Computerized Maintenance Management System 
(CMMS), to track its maintenance data. The County routinely maintains contracts with 
private contractors specializing in WCTS maintenance. The private firms augment the 
County’s WCTS maintenance capacity allowing the County to meet targeted goals. 
DWM inspectors oversee contract activities and videos that are submitted by the 
contractor to document activities conducted.  

Note: For all urgent conditions observed, the Contractor shall remain onsite until 
County personnel arrive unless directed otherwise by the DWM Project Manager. An 
urgent condition may include an active Sanitary Sewer Overflow, missing manhole lid 
in street, etc. The Contractor can leave one hour after contacting Dispatch and DWM 
representatives, as long as area is not such that can cause harm to general public or 
an issue that poses a physical safety risk.  The Contractor will be paid by way of a Work 
Change Directive. 

A. The work will be within roads’ rights-of-way and off-road easements.  The work 
activities, as required of these Contract Documents, are listed and generally described 
as follows: 

1. Cleaning & CCTV Cleaning Verification: Cleaning work orders – conduct 
hydraulic cleaning of designated gravity sewer line segments (including 
upstream and downstream manholes) and provide a post-cleaning CCTV 
inspection to verify that the cleaning provided has been performed in 
accordance with the Cleaning Specifications. 

The CCTV Cleaning Verification will provide a video that will verify that the pipe 
segment cleaned as well as the upstream and downstream manholes are free 
of roots, grease, and other sediments and blockages.  If the pipe cannot be 
cleaned to the standards specified, that segment will be raised to the Program 
Manager level for consideration of differing methods of cleaning.  

2. Reconnoiter the assigned areas to identify potential issues that may prevent 
or delay scheduled cleaning/verification work from being performed.  This 
includes obtaining Right of Entry (ROE), identifying areas in need of easement 
clearing or access, identifying traffic control and permits needed, noting 
manholes that cannot be located, etc.   

Perform Site Work to Locate & Expose Buried Manholes that will enable the 
cleaning crews to work without experiencing delays.  In traffic areas the 
Contractor will coordinate excavations in the road with County staff and 
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properly plate the excavation when the difference between manhole lid and 
top of pavement is greater than 1-inch to protect the traveling public.  The 
Contractor will also maintain the plate until such time as the manhole can be 
properly adjusted to grade or for the duration of the contract, whichever comes 
first. 

B. The Contractor shall have adequate equipment and/or resources to execute the work 
orders on and off the roadway.  The Contractor will be required to coordinate the work 
with DWM Outreach and local residents through the use of door hangers and will be 
required to obtain rights-to-enter where that work extends onto easements traversing 
private property.   

C. This is a multi-year contract that the County anticipates awarding to multiple 
Contractors, dependent upon the number of bids received and accepted by the County.  
All quantities represented on each line item of the Bid Form are the estimated total 
quantities for the scope of work to be done under each line item for the life of this 
Contract.  The Bidders are informed that the actual estimated quantities to be awarded 
in a contract to each successful bidder could vary dependent on the number of 
successful bidders.  The County reserves the right to distribute the estimated 
quantities based on project needs to include but not limited to: priority, location, etc. 

D. The Program Manager will, prior to start-up, provide Cityworks training to the Contractor 
personnel.  All assignments will be provided through Cityworks as the contract work 
proceeds.   

E. The Work will include, but is not limited to, the following work activities to perform the 
Cleaning & CCTV Cleaning Verification and to gain access as further defined in the 
Specifications of this Contract: 

1. Data Management and associated QA/QC. (See Specification Section 01030, 
3.01, paragraph I).  The Contractor’s attention is called to the data submittal, 
The deliverables required under the Contract include an Access database and 
video media with files linked to the database.  The assets listed in the database 
submittal are vetted with GIS asset IDs, Access database file links to electronic 
media, etc.  As the submittal is data, there must be a precise match with the 
County’s GIS system, the work order(s), video links, etc. 

2. Cleaning of sewer mains. 
a. The Contract includes work within the roadway and outside of the 

roadway on easements across private property.  The Contractor must 
have off-road capabilities for the CCTV equipment and an easement 
reel(s) for cleaning. 

b. The Contractor will be responsible for the provision of traffic control in 
accordance with the Manuel on Uniform Traffic Control Devices where 
needed. 

3. Locating and Exposing manholes to facilitate assessment. Installation and 
maintenance of traffic plates will be required for those manholes exposed in 
traffic areas.  

4. Provide continuous bypass pumping as directed.   
5. Asset (sewer main and manhole) locating. 
6. Site Restoration as a result of providing access to assets, including but not 

limited to removal and/or replacement of pavement, hardscape & landscaping 
features. 

7. Coordination with DWM’s Community Outreach requirements which are meant 
to minimize impact to the citizens of DeKalb County.  
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8. Coordination with DWM’s DOT contact representative for permitting. 
9. Coordination with work by others. 
10. Daily inspection status reporting using web-based mobile devices interacting 

with Cityworks. 

F. All Work shall be performed in accordance with the requirements of the Contract 
Documents. 

 PROJECT LOCATION 

 . The Work is required at multiple locations County-wide. 

 WORK COORDINATION 

 . The Contractor shall coordinate the Work with third parties (such as public utilities, 
other DeKalb County departments, and emergency service providers) in areas where 
such parties may have rights to underground property or facilities; and request maps 
or other descriptive information as to the nature and locations of such underground 
facilities or property. 

A. The Contractor shall coordinate the Work with owners of private and public property 
where access is required for the performance of the work.  The Contractor will be 
required to obtain authorized access from property owners and provide documentation 
to the Program Manager of such authorization as further described in the Contract 
Documents.  For Sanitary Sewer Overflow (SSO) related work, the Contractor will be 
authorized to work under the Emergency Powers claimed by DWM for the spill location, 
but is expected to make contact with and receive a right-to-enter from private property 
owners whose property the work force will be affecting. 

B. The County, through the Program Manager, will work with the Contractor to assign and 
schedule the work in a logical and efficient format.  However, all items in this contract 
shall be priced so each item can be assigned independently or combined with other 
items at the County’s sole discretion in regard to both quantity and scope.  There shall 
be no consideration of any claim for extra payment arising from a decision by the 
County in how it assigns, what it assigns and to whom it assigns potential work orders 
under this contract.   Work may or may not be contiguous.   

 CONDITIONS AT THE SITES 

 . The Contractor shall make all necessary investigations to determine the existence and 
location of underground utilities and surface impacts that may be caused due to 
assessment activities. 

A. The Contractor will be held responsible for any damage to and for maintenance and 
protection of existing utilities, structures, and personal property. 

B. Nothing in these Contract Documents shall be construed as guarantee utilities are not 
located within the area of the operations. 

PART 2 — PRODUCTS 

(not used) 
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PART 3 — EXECUTION  

(not used) 

Attachment A – Flow Monitor Location Map   

  

 

 

 

END OF SECTION   
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SECTION 01015  

CONTROL OF WORK 

PART 1 — GENERAL 

1.01 SECTION INCLUDES 

This section includes the general use of the site including properties inside and outside of the 
right of way, work affecting existing utilities, roadways, streets, driveways, and traffic patterns. 
This section also includes requirements for notification to adjacent landowners and occupants. 

1.02 PERSONNEL – COOPERATION WITHIN THIS CONTRACT 

A. The Contractor shall furnish the manpower and equipment efficient, appropriate and 
large enough to secure a satisfactory quality of work and a rate of progress which will 
ensure the completion of the work within the time stipulated in the Contract 
Documents and comply with interim milestones specified in Section 1.02B. The 
Contractor is required to self-perform a minimum of Fifty percent (50%) of the Total 
Work for assigned primary technology. The Contractor is also required to perform Work 
assigned with a linear footage ratio of sixty percent (60) inside of Right-of-Way and 
forty (40) percent outside of Right-of-Way for the duration of the project. If at any time 
such project progression appears to the County to be inefficient, inappropriate, or 
insufficient for securing the quality of work required or for producing the rate of 
progress aforesaid, he or the Program Manager may order the Contractor to increase 
the project equipment and/or manpower, revision of Right-of-Way ratios, and the 
Contractor shall conform to such order.  Failure of the County to give such order shall 
in no way relieve the Contractor of his obligations to secure the quality of the work and 
rate of progress required. 

B. Milestone – Cleaning & Verification: The Contractor is expected to complete 1/3 of the 
quantities appropriated for Sanitary Sewer Cleaning by the end of the 1st year following 
notice to proceed.  The Contractor is expected to complete an additional 1/3 during 
the 2nd  year, and the final 1/3 during the 3rd year. 

1. The County has prepared the bid documents / contract to reflect 
quantities needed to ensure the WCTS is well maintained and meets the 
County requirements as it relates to the ongoing Consent 
Decree.  Therefore, it is required  for contractors to meet the agreed 
upon contractual amounts on a monthly basis.  This will be measured by 
the financial expenditure on a monthly basis or “monthly burn rate”.  The 
monthly burn rate will be defined as the contract amount for primary 
technology (not including contingency) divided by the number of months 
in the contract term. For this contract, primary technology is Cleaning & 
Verification. This monthly figure will be considered a 100% burn rate and 
all further references to burn rate shall use this as the benchmark. 

 Contractor shall reach a monthly burn rate of at least 50% by the 
end of the second month, a burn rate of at least 65% by the end 
of the 4th month and shall maintain a minimum  burn rate of 85% 
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beginning in month 7 and continuing throughout the end of the 
contract. 

2. Failure to achieve 85% in any month past month 7 from contract’s 
Notice to Proceed date, shall require Contractor to immediately (within 7 
calendar days) present a detailed, itemized Action Plan to return to an 
acceptable burn rate including adding equipment, personnel, crews, 
sub-contractors or other.  Failure to maintain 85% for a second 
continuous month will generate a final warning to Contractor from the 
County and will reflect in the Quarterly Evaluation. Failure to maintain 
85% for any additional months after approval of Contractor-submitted 
Action Plan may result in termination for cause, of the contract. 

3. Contractor is required to perform reconnaissance with or without 
DWM/CDPMT representative(s) to assess work needed. If a cost 
proposal is required, there shall be no fees associated for the 
preparation and submittal of said cost proposal. 

PART 2 — PRODUCTS 

(not used) 

PART 3 — EXECUTION  

 INSTALLATION 

A. PRIVATE LAND 

The Contractor shall not enter or occupy any private land outside of easements or 
easements crossing private land, except by permission of the property owner and the 
County per the Public Notification requirements listed in all applicable Specification 
Sections.   

The Contractor will be required to coordinate the work with DWM Outreach and local 
residents through the use of door hangers and will be required to obtain rights-to-enter 
where that work extends onto easements traversing private property.  An executed 
“Right-of-Entry” form will be required from each property traversed unless entry is 
specifically authorized by the Program Manager. 

For SSO related work, the Contractor will be authorized to work under the Emergency 
Powers claimed by DWM for the spill location, but is expected to make contact with 
and receive a right-to-enter from private property owners whose property the work force 
will be affecting. 

B. MAINTENANCE OF TRAFFIC 

1. Temporary Traffic Control shall be in accordance with the Manual on Uniform 
Traffic Control Devices (MUTCD) including necessary certifications as indicated 
in the Manual for responsible individuals (MUTCD Part 6C.01.03). 

2. Unless permission to close the street is received in writing from the proper 
authority, all Contractor operations creating hazards to the traveling public will 
require all things necessary to protect the public including the provision of 
temporary ways, erect wheel guards or fences, or other measures for safety.  
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3. Detours around construction or assessment will be subject to the approval of 
the County and/or Program Manager and permitting authority.  Where detours 
are permitted, the Contractor shall provide all necessary barricades and signs 
as required to divert the flow of traffic.  While traffic is detoured, the Contractor 
shall expedite operations to minimize impacts to the flow of traffic.   Allowable 
periods when traffic is being detoured will be strictly controlled by the County. 

4. The Contractor shall take precautions to prevent injury to the public.  
Uniformed police officers from the jurisdiction in which the work is being 
performed are required where temporary traffic control extends through a 
signalized intersection and/or when required as a requirement of the 
permitting authority. Working hours for a particular location may be restricted 
due to the amount of traffic and may require night work. The Contractor shall 
be fully responsible for damage or injuries whether or not police protection has 
been provided. The jurisdictional payment for a uniformed police officer 
necessary to perform traffic control where authorized and/or directed by the 
Program Manager will be reimbursed to the Contractor via the monthly pay 
request process when those charges and supporting documents indicating 
date, location, hours, and payment are submitted for payment and verified by 
the Program Manager. 

5. Excavations within the roadway, where the difference between manhole lid and 
top of pavement is greater than 1-inch, will be securely plated with plates of 
proper size to protect the excavation.  The Contractor will inspect and maintain 
these plates daily until the Program Manager approves the removal.  

C. WORK WITHIN GDOT RIGHT-OF-WAY 

1. All highway utilities and traffic controls are to be maintained and work shall 
conform to the rules and regulations of the authorities, including the use of 
standard signs and other provisions of the Manual on Uniform Traffic Control 
Devices. 

2. The Contractor shall furnish all such bonds or checks required by the highway 
authorities to ensure proper restoration of paved areas. 

D. CARE AND PROTECTION OF PROPERTY 

1. The Contractor shall be responsible for the preservation of all public and 
private property and shall use every precaution necessary to prevent damage 
thereto.  If any direct or indirect damage is done to public or private property 
by or on account of any act, omission, neglect, misconduct in the execution of 
the work on the part of the Contractor, such property shall be restored by the 
Contractor, at his expense, to a condition similar or equal to that existing before 
the damage was done.  Pre and post photographs of the access route across 
the property are recommended. 

2. All sidewalks disturbed by the Contractor’s operations shall be restored to their 
original condition by the use of similar or comparable materials.  All curbing 
shall be restored in a condition equal to the original construction and in 
accordance with the best modern practice. 

3. Along the location of this work all fences, walks, bushes, trees, shrubbery, and 
other physical features shall be protected and restored in a thoroughly 
workmanlike manner.  Fences and other features removed by the Contractor 
shall be replaced in the original location as soon as conditions permit.  All grass 
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areas beyond the limits of construction damaged by the Contractor shall be 
regraded and seeded or sodded to match existing ground cover. 

4. The protection, removal, and replacement of existing physical features along 
the line of work shall be a part of the work under the Contract, and all costs in 
connection therewith shall be included in the unit and/or lump sum prices 
established under the items in the Contract Documents. 

E. PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES 

1. The Contractor shall assume full responsibility for the protection of all 
buildings, structures, and utilities, public or private, including poles, signs, 
services to buildings, utilities in the street, such as pipes, water pipes, 
hydrants, sewers, drains, and electric and telephone cables.  The Contractor 
shall carefully support and protect all such structures and utilities from injury 
of any kind.  Any damage resulting from the Contractor’s operations shall be 
repaired by the Contractor at their expense. 

2. Protection and temporary removal and replacement of existing utilities and 
structures as described in this Section shall be considered as extra work and 
all costs in connection therewith shall be as outlined in the Contract 
Documents. 

F. WATER FOR CONSTRUCTION PURPOSES 

The approval of the County shall be obtained before County water is used. Hydrants 
shall only be operated under the supervision of the County.  Contractor shall be 
responsible for obtaining a hydrant meter from the County for this water use as 
directed by the Program Manager. Contractor shall be responsible for all costs and 
water consumption charges associated with the use of a hydrant meter(s). The 
Contractor will provide a monthly summary of water use. 

G. SANITARY LANDFILL 

The Contractor is responsible for the proper removal and disposal of any debris and 
sedimentation in the existing sewers, laterals, and manholes, etc., attributable to his 
work under this Contract.  The debris and liquids are to be disposed of properly in 
accordance with all applicable laws. Debris and liquids type and quantities are to be 
tracked in the daily Contractor diary.  Hauling and disposal costs will be borne by the 
Contractor.  The Contactor will coordinate with the Sanitation Department and acquire 
an account for waste disposal at the Seminole Landfill.  The Sanitation Department 
requires a DeKalb County Business License to open an account at the landfill.  The 
Department of Watershed Management will assist the Contractor as needed in 
acquiring the account.  The Contractor will provide a monthly summary of dumping 
quantities.  

H. MAINTENANCE OF FLOW 

The Contractor shall at his own cost, provide for the flow of sewers, drains, and water 
courses interrupted during the progress of the work.  The entire procedure of 
maintaining existing flow shall be fully discussed with the County well in advance of 
the interruption of any flow. 
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 CLEANUP 

During the course of the work, the Contractor shall keep the site of his operations in as clean 
and neat a condition as possible.  The Contractor, at his own cost, shall dispose of any and all 
residues resulting from the construction work and, at the conclusion of the work; the 
Contractor shall remove and haul away any surplus excavation, broken pavement, lumber, 
equipment, temporary structures, and any other refuse remaining from the construction 
operation.  The Contractor shall leave the entire work site in a neat and orderly condition. 

END OF SECTION 
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SECTION 01020  

ALLOWANCES 

 

PART 1 – GENERAL 

1.01 SECTION INCLUDES 

This section includes administrative and procedural requirements governing allowances. 

1.02 QUALIFICATIONS AND REQUIREMENTS 

A. Contractor agrees that the allowance is for the sole use of the County to cover 
approved unanticipated costs and other items associated with the work. 

B. Allowances are included in the Bid Tab for miscellaneous modifications, additional 
work necessary to provide access to the system and for unforeseen conditions.  

C. Procedures for submitting and handling Change Orders are included in General 
Requirements of these Contract Documents. 

1. For work covered under this Section, the Contractor will provide a cost proposal 
for the work to be accomplished under the allowance and for consideration by 
the Program Manager.  No work will be authorized without a written Work 
Directive issued by the County/Program Manager.  

2. Related expenses not associated with current pay items may be submitted for 
consideration for approval under this section to the Program Manager. 

D. The allowance does not include incidental labor required to assist the County, or costs 
for retesting on failure of previous tests and inspections.  The allowance does not 
include costs of services listed or proposed by Contract Documents. 

E. Any unused allowances will be returned to the County. 

1.03 SCHEDULE OF ALLOWANCES 

The Allowance will include but not be limited to the following: 

A. Unforeseen Conditions: 

1. Miscellaneous work to be accomplished at the direction of the County.  It shall 
include items of work consistent with and related to the project not indicated 
in the Contract Documents but may be necessary to the successful completion 
of the contractual agreement.  It is expected the work under this item will be 
accomplished utilizing pay items indicated in the Bid Tab. 

2. All work performed under this section shall comply with the various sections of 
these specifications as appropriate to the specific items involved.  This work 
shall be further described, by the County, in written form and/ or supplemental 
exhibits.  In any event, no work will be allowed under this section without the 
prior written approval of the County/Program Manager. 

B. County Directed Additional Work: 

1. Provides for related sewer work to be performed in conjunction with this project 
at the direction of the County.  All work performed under this section shall 
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comply with the various sections of these specifications and industry 
standards appropriate to the specific items involved.  This work shall be further 
described, by the County, in written form and/or on modifications to the 
Contract Documents or supplemental exhibits.  In any event, no work will be 
allowed under this section without the prior written approval by the County. 

C. County Directed Site Restoration/Landscaping/Access  

1. Provides for site restoration work, erosion & sediment control, access 
construction, etc. on private or County property outside the scope of the bid 
items necessary to enable the contracted cleaning and CCTV verification work.  
Site restoration shall only be considered for payment where property has been 
damaged during the course of the work, not due to contractor negligence. 

D. Other Work  

1. Provides for other work required under the Contract but not included in a 
category above. 

1.04 SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the 
form of a site/activity specific cost proposal. 

B. Submit invoices or delivery slips to indicate quantities of materials delivered for use in 
fulfillment of each allowance. 

PART 2 – PRODUCTS 

 (Not Used) 

PART 3 – EXECUTION  

 (Not Used) 
 
      END OF SECTION 
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SECTION 01025  

MEASUREMENT AND PAYMENT 

PART 1 — GENERAL 

 SECTION INCLUDES 

Methods of measurement and payment for items of work under the Bidder’s Unit Price 
Form. 

 SUMMARY 

 . The total bid price shall cover all work required by the Contract Documents.  All costs 
in connection with the proper and successful completion of the work, including all 
materials, equipment, supplies, and appurtenances; providing all equipment and tools; 
and performing all necessary labor and supervision to fully complete the work, shall be 
included in the unit prices bid. 

A. All work not specifically set forth as a pay item in the Bidder’s Unit Price Form shall be 
considered subsidiary obligations of the Contractor and all costs in connection 
therewith shall be included in the unit prices bid. 

B. All quantities stipulated in the Bidder’s Unit Price Form or other Contract Documents 
are estimated and are to be used only 

1. As a basis for estimating the probable cost of the Work. 

2. For the purpose of comparing the bids submitted for the Work. 

C. All estimated quantities stipulated in the Bidder’s Unit Price Form are total quantities 
for the life of the contract.  The County anticipates awarding the contract to multiple 
Contractors and quantities will be divided amongst the Contractors. The Bidders are 
informed that the actual estimated quantities to be awarded in a contract to each 
successful bidder could vary dependent on the number of successful bidders.  The 
County reserves the right to distribute the estimated quantities based on project needs 
to include but not limited to priority, location, etc.  Goals listed in the Contract 
documents will apply toward the actual quantities awarded to the bidder. 

D. The basis of payment for work and materials will be the actual amount of work done 
and materials furnished.  Payment for cleaning and cleaning-related activities or any 
other items of work for payment will be made on a linear foot, vertical foot, square foot, 
square yard, cubic yard, ton, hour, or each based on the Contractor’s measurement, 
contingent on verification by the County or County’s Representative.  Contractor agrees 
he will make no claim for damages, anticipated profits, or otherwise on account of any 
difference between the amounts of work actually performed and materials actually 
furnished. 

E. Pay requests for work performed shall be itemized by asset.  The pay request should 
list each asset by County ID number, describe the work performed per the payment bid 
form, provide the unit cost, and provide the extended cost.  When seeking partial 
payment where work was attempted and could not be completed, adequate 
information should be provided on the pay request to justify the amount requested.  
Work performed on pipes should be listed in a separate table from work performed on 
manholes.  The Program Manager will provide an example of the table format.   
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F. When submitting pay requests for periodic payment, the following documentation     
should be submitted at a minimum:   

1. Contractor Payment Checklist 

2. Application for Payment Form (AIA DOCUMENT G702 · APPLICATION AND 
CERTIFICATION FOR PAYMENT · 1992 EDITION · AIA® · © 1992 or later) 

3. Payments Summary Sheet (Excel file with date, asset ID, and units for each 
payment line item submitted for payment) 

4. LSBE Report(s) 

5. Photo Documentation of Activities Illustrating Pre and Post Conditions 

Additional instructions and/or requirements may be provided by the Program Manager 
at the project Kick-off meeting. 

 MEASUREMENT AND PAYMENT 

 . Cleaning & CCTV Cleaning Verification, Sanitary Sewer. Cleaning will be by assignment 
by the Program Manager.  Measurement for payment will be per linear foot (LF), 
measured along the centerline of the pipe, from centerline of structure to the end of 
survey or centerline of structure to centerline of structure, whichever is applicable.  
Lengths will be as recorded in the CCTV Cleaning Verification survey.  Payment will 
constitute full compensation for authorized Cleaning & CCTV Cleaning Verification, 
completed and approved per Specification Section a 01510# and 02956#.  No 
payment will be made for any unauthorized Cleaning & CCTV Cleaning Verification.  No 
separate payment will be made for mobilization/demobilization that might be required 
to perform the Cleaning & CCTV Cleaning Verification.  Maintenance of traffic and 
associated traffic control measures required for the work shall be included in the unit 
price unless it is billable under the separate traffic control line items.   Any 
reconnaissance necessary to perform work shall be included in the unit price.  No 
separate payment will be made for data delivery and/or data quality control.  Costs 
shall include, but not limited to, labor, equipment, transportation, setup, tools, 
notifications, and all other related procedures and materials necessary to complete 
the Cleaning & CCTV Cleaning Verification in accordance with Specification Sections 
01510# and 02956#. 

For estimating purposes, the Contractor is to consider the upstream and downstream 
manholes to be 15 vertical feet (VF) in depth as measured from the invert of the 
manhole to the top of the frame.  The Contractor will include the cleaning of the 
upstream and downstream manhole in the price bid for Cleaning & CCTV Cleaning 
Verification.  A pay item is provided for the payment for vertical footage in excess of 
the 15 VF manhole height in case such incident is encountered.  Measurement for 
payment will be the difference between the vertical height of the actual manhole 
cleaned less 15 VF.  No correction will be made for manholes less than 15 VF in height. 

The work under this pay item will not be considered complete until the pipe that is 
cleaned has a complete and acceptable CCTV Cleaning Verification that will confirm 
that the pipe/manhole is clean (free of all roots, grease, deposits, obstructions, etc.). 

Cleaning and CCTV Cleaning Verification will be paid under Contract items as follows: 

1. (Bid Item 02956#-1) Cleaning & CCTV Cleaning Verification, Sanitary Sewer, ≤ 
8” diameter, Inside the Right-of-Way/Highway 
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2. (Bid Item 02956#-2) Cleaning & CCTV Cleaning Verification, Sanitary Sewer, 
>8” diameter and ≤ 18” diameter, Inside the Right-of-Way/Highway 

3. (Bid Item 02956#-3) Cleaning & CCTV Cleaning Verification, Sanitary Sewer, 
>18” diameter and ≤ 24” diameter Inside the Right-of-Way/Highway 

4. (Bid Item 02956#-4) Cleaning & CCTV Cleaning Verification, Sanitary Sewer, ≤ 
8” diameter, Outside the Right-of-Way/Highway 

5. (Bid Item 02956#-5) Cleaning & CCTV Cleaning Verification, Sanitary Sewer, 
>8” diameter and ≤ 18” diameter, Outside the Right-of-Way/Highway 

6. (Bid Item 02956#-6) Cleaning & CCTV Cleaning Verification, Sanitary Sewer, 
>18” diameter and ≤ 24” diameter, Outside the Right-of-Way/Highway 

7.  (Bid Item 02956#-7) Manhole Cleaning, Additional Depth. 

A. (Bid Item 02956#-8) Remove Protruding Lateral.  Measurement for payment will be 
per each (EA) for each protruding service lateral removed. Payment will constitute full 
compensation for cutting and/or grinding down protruding service laterals, including, 
but not limited to, labor, equipment, transportation, tools, and all other related 
procedures and materials necessary to produce the results specified in Section 
02956#.   Contractor will advise the Program Manager in writing prior to proceeding. 

B. Bypass Pumping. Measurement for payment will be per linear foot (LF) of the size and 
flow classification category for bypass pumping and temporary flow control.  Payment 
will be full compensation for furnishing all labor, materials, equipment, setup, removal, 
cleanup, maintenance and operation, and incidentals necessary to produce the results 
specified in Section 01520. 

Bypass Pumping relates to bypassing lines as necessary to perform the work required.  
The intent of this work is for emergency use only. Hourly operational cost will not be 
considered for payment unless approved by the Program Manager. 

All bypass pumping will be considered as continuous.  The Contractor will maintain the 
flow in the bypass from the time of installation and initial start to the time the bypass 
is decommissioned.  The pay items listed below for Bypass Pumping will include all 
costs associated with engineering (including Professional Engineer signing and sealing 
of plans when necessary), providing, installing, maintaining, fueling, and operating the 
installed system. 

Bypass Pumping will be paid under Contract Items as follows 

1. (Bid Item 01520-1): Bypass Pumping ≤ 12” Diameter Pipe with Flow >25% and 
<50%: Work will be paid per LF in accordance with the requirements of Section 
01520. 

2. (Bid Item 01520-2): Bypass Pumping ≤ 12” Diameter Pipe with Flow ≥50%: 
Work will be paid per LF in accordance with the requirements of Section 
01520. 

3. (Bid Item 01520-3): Bypass Pumping > 12” Diameter Pipe for All Flows: Work 
will be paid per LF in accordance with the requirements of Section 01520. 

4. (Bid Item 01520-4): Bypass Pumping Maintenance and Operation: Work will 
be paid per hour in accordance with the requirements of Section 01520.  The 
hourly cost are those hours required to operate and maintain continuous flow 
in the bypass system utilizing minimal personnel from initial startup to the time 
flow is restored to the sanitary sewer.  Maintenance items (fuel, etc.) will be 
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included in the price bid for linear foot for Bypass Pumping for the diameter 
and sizes required.  

C. Locate and Expose Buried Manholes, Street and Non- Street.  Measurement for 
payment will be per each (EA) manhole for locating the manhole, exposing and 
removing the cover.  Payment will constitute full compensation for all costs for 
uncovering each manhole and includes, but is not limited to, labor, equipment, 
transportation, tools, and all other related procedures and materials necessary to 
produce the results specified in Sections 02607#.  Maintenance of traffic and 
associated traffic control measures required for the work shall be included in the unit 
price unless in high traffic areas billable under separate traffic control line item.   

Note that manholes located as indicated on the County’s mapping system and covered 
with a small layer of forest litter and/or a thin layer of soil or grass and where the 
location is apparent does not represent a “buried” manhole for “Locate & Expose” 
purposes.  

Locate and Expose Buried Manholes will be paid under contract items as follows: 

1. (Bid Item 02607#-1): Locate and Expose Buried Manhole, Street.  Work will be 
paid per EA in accordance with the requirements of Section 02607#. 

2. (Bid Item 02607#-2): Locate and Expose Buried Manhole, Non-Street.  Work 
will be paid per EA in accordance with the requirements of Section 02607#. 

D. Steel Traffic Plate.  Measurement for payment will be per each (EA) steel plate required 
as specified in Section 01545 after locating and exposing a buried manhole in traffic 
locations through furnishing, installing, and maintaining a steel plate as a temporary 
cover.  Payment will constitute full compensation for all costs for furnishing, installing, 
and maintaining a steel covering over the exposed area in travel areas and includes, 
but is not limited to, labor, equipment, transportation, tools, and all other related 
procedures and materials necessary to produce the results specified in Section 
01545.  Maintenance of traffic and associated traffic control measures required for 
the work shall be included in the unit price.  The Contractor will be required to physically 
check traffic plates installed on a weekly basis and perform any necessary 
maintenance as part of the price bid/Week for Steel Traffic Plate Maintenance (Pay 
Item 01545-2), 

Note that no payment will be made for manholes that are exposed and do not require 
installation of a steel traffic plate as described in Section 01545. 

Steel Traffic Plate Installation and Removal and Maintenance will be paid under 
contract items as follows: 

1. (Bid Item 01545-1): Steel Traffic Plate Installation and Removal: Work will be 
paid per EA in accordance with the requirements of Section 01545. Payment 
will be due once steel traffic plate is removed.  

2. (Bid Item 01545-2): Steel Traffic Plate Maintenance: Work will be paid per 
Week in accordance with the requirements of Section 01545.  The first 
maintenance inspection will begin one week after installation occurs and every 
week thereafter until the plate is removed. 

For purposes of this pay item a week is defined as a 7 calendar day period.  

E. Construction Access Road (Bid Item 02110-1):  Measurement for payment will be per 
linear foot (LF) of a 12- foot Access Road suitably installed and maintained per the 
Manual of Erosion and Sediment Control of Georgia latest edition (modified by width 
and no “construction entrance”).   Payment shall constitute full compensation for all 
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costs associated with installation, drainage, maintenance, repair, and removal of the 
Access Road.  Access Road Construction shall be as approved by the Program 
Manager.  The Contractor is reminded that off-road equipment is required for cleaning 
and assessment under this contract. 

F. Easement Clearing, Light & Medium (Bid Item 02110-2 and 02110-3):  Measurement 
for payment will be per square yard (SY) for the type of classification category of 
clearing as agreed to by the Program Manager.  Payment will constitute full 
compensation for easement clearing, including, but not limited to labor, equipment, 
transportation, tools, and other related procedures and materials necessary to remove 
vegetation and other debris on or near the surface of the ground in the construction 
area to produce the results specified in Section 02110.  Easements will be cleared of 
debris or obstructions impeding access to work areas.  Maintenance of traffic and 
associated traffic control measures required for the work shall be included in the unit 
price. The Contractor and Program Manager will inspect the site and agree upon the 
level of clearing and the appropriate pay item prior to the work.    

G. Easement Clearing, Heavy (Bid Item 02110-4):  Measurement for payment will be per 
caliper inch for the type of classification category of cleaning.  Payment will constitute 
full compensation for all associated costs including, but not limited to, labor, 
equipment, transportation, tools, and other related procedures and materials 
necessary to remove vegetation and other debris on or near the surface of the 
ground in the construction area to produce the results specified in Section 02110.  
Easements will be cleared of debris or obstructions impeding access to work areas.  
Maintenance of traffic and associated traffic control measures required for the work 
shall be included.  The Contractor and Program Manager will inspect the site and 
agree upon the level of clearing and the appropriate pay item prior to the work.   
Where required, Erosion & Sediment Control BMP’s will be paid as a separate item. 

H. Work Zone Staging and Traffic Control (Per Link)- Traffic control measures for work in 
low-traffic/residential areas shall be included in the unit price. Additional traffic 
control measures required for work in high-traffic/commercial areas will be paid for 
separately when authorized by the Program Manager, as follows. 

Payment will be remitted for furnishing, installation, maintenance and removal of 
temporary traffic control per link of roadway based upon the current functional 
classification of the affected roadway as defined by the Federal Highway 
Administration per day. A roadway link is defined by two nodes or intersections. In the 
event a single work zone spans one or more intersections, the average link length will 
be used to determine the eligible quantity or work zones for payment. Each unit price 
bid shall include all but not be limited to furnishing, installation, maintenance and 
removing all traffic control devices, temporary signage, temporary pavement markings 
and shall include flagging and other means necessary for safe guidance and 
protection of vehicular and pedestrian traffic through the Work Zone per site based 
upon the functional classification and site conditions. All traffic control measures and 
plans shall conform to the requirements of the Manual on Uniform Traffic Control 
Devices (MUTCD), Part 6 (Temporary Traffic Control), latest edition, as published by 
the US DOT / FHWA. The above referenced bid items are applicable to rehabilitation 
work within roadways with the following functional classifications: 

1. (Bid Item 01015-01) FC17-Urban Collector Street 
2. (Bid Item 01015-02) FC16-Urban Minor Arterial Street 
3. (Bid Item 01015-03) FC14-Urban Principal Arterial Street 

Functional Classification Maps for the Atlanta Metro Counties are available through 
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Georgia’s Department of Transportation (GADOT) website at: 

http://www.dot.ga.gov/DS/Data 

In the event that a functional classification assignment conflict exists between the 
drawings and the GADOT, the GADOT classification shall preside. The Contractor shall 
submit proposed traffic control plans to required regulatory agencies and they shall 
grant approval before the Work begins. Notification to begin Work shall require at 
least 48-hour notice to the appropriate agency and the Owner. Traffic control for 
roadways with “local” or “rural” functional classifications are considered incidental to 
the Work and the cost shall be included in the unit price for the Work performed. 
These type roadways shall meet MUTCD requirements. No separate payment will be 
made for traffic control roadways with functional classification other than those stated 
herein, unless otherwise authorized by the Owner for exceptional circumstances. 

I. Silt Fence:  Measurement for payment will be made per linear foot (LF) for Type C silt 
fence single or double row as required, suitably installed and maintained in 
accordance with the Manual of Erosion and Sediment Control of Georgia, Latest 
Edition.   Payment shall constitute full compensation for all costs associated with Silt 
Fence, including, but not limited to installation, maintenance, repair, and removal.  

1. (Bid Item 02542-01): Silt Fence – Type C, Single row 

2. (Bid Item 02542-02): Silt Fence – Type C, Double row 

J. Hydrant Meter/Water Consumption Charges: No measurement for payment will be 
made. The Contractor will pay all fees associated with the acquisition, monthly charges, 
and water consumption associated with the Contract. The Contractor will report the 
water usage to the Project Manager monthly.  

K. Sanitary Landfill: No measurement for payment. The Owner has designated the 
Seminole Road Landfill as the location for the disposal of wastes generated under this 
Contract.  The Contractor will pay all disposal fees associated with the utilization of the 
County’s Seminole Road Landfill.  The Contractor will report the monthly tare weight 
totals for Seminole Road Landfill to the Project Manager monthly.  

 

     END OF SECTION 
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 SECTION 01030  

 SPECIAL PROJECT PROCEDURES 

PART 1 — GENERAL 

 SECTION INCLUDES 

This section includes responsibilities and requirements of the Contractor specific to this 
project. 

PART 2 — PRODUCTS 

(Not Used) 

PART 3 — EXECUTION 

 INSTALLATION 

A. The Contractor shall provide labor and material in a timely manner and of sufficient 
quantities to result in the performance of, but not limited to, the following: 

1. Daily removal of all sanitary debris, work debris and trash resulting from any 
work activities identified within the Contract Documents.  Disposal locations 
for any sanitary debris and/or hazardous materials shall be approved prior to 
disposal.  Disposal of sanitary debris and/or hazardous materials shall be 
disposed only at approved locations.  Manifests of hauling and disposal of such 
material shall be submitted to the Program Manager by the Contractor. 

2. Coordinate with all trades and other County or Program Manager work that may 
occur at or near the project location as generally described below. 

3. It is this Contractor’s responsibility to advise the Program Manager as to any 
discrepancies in the work of others prior to starting the work. 

4. All field engineering and layout required for this work shall be the responsibility 
of this Contractor.  The Contractor is expected to utilize off-road equipment so 
as to reduce the necessity for non-cleaning & CCTV cleaning verification work. 

5. All protection of finished work, including the work of others shall be the 
responsibility of this Contractor. 

6. The Contractor agrees to attend meetings promptly and their company will be 
represented with an authorized field representative, data manager, and an 
authorized office representative capable and responsible for committing to 
delivery, manpower and completion dates for their work orders. 

7. The Contractor agrees all forms and reports (including technical date reports 
and forms) required by the County and Program Manager will be completed as 
required of these Specifications or as otherwise directed. Failure to submit 
these completed on time could result in a delay in payment. 

8. The Contractor agrees all Change Order work will be agreed upon in writing and 
signed by the Program Manager and the County before this work will begin. 

9. The Contractor agrees to properly protect all materials and County assets from 
damage resulting from Contractor’s work activities and assumes responsibility 
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to replacement of such materials at their cost. This cost will be assessed by 
back charge and incorporated into a change order by the end of the month.   

10. The Contractor agrees to properly protect all materials from damage by 
weather and assumes responsibility to replacement of such materials at their 
cost. 

11. The Contractor agrees to work within the defined work hours of the County 
being typically 8:00 a.m. to 5 p.m. or other hours as directed by the County or 
Program Manager to adhere to the requirements of the Work, including those 
related to Public Outreach and Notification. The Contractor agrees to perform 
all necessary overtime to get their work back on schedule if necessary. If due 
to this Contractor’s failure to perform in a timely manner, premium time is 
required by any other Contractor(s) to bring the project back to the original 
schedule, the cost of such premium time shall be borne solely by the 
Contractor. 

12. The Contractor agrees to provide certificates of insurance prior to their 
mobilization.  Prior to commencing work provide a current copy of the 
workman’s compensation and liability insurance certificate. 

13. The Contractor assumes responsibility for insurance coverage on all their 
equipment and tools against theft and damage. No claims will be registered 
against the County for loss of same. The Contractor will not lien the project for 
payment of any claims on equipment loss or damage due to vandalism or any 
other form. 

14. The Contractor will abide by all OSHA requirements and/or instruction from the 
Program Manager and/or supervising and/or competent field personnel to 
make a safe work area. OSHA requirements to be the minimum safety level 
accepted.  

15. Contractor agrees to respond to all Contractor change notifications within 24 
hours and further to provide the Program Manager and/or County with the 
complete change estimate cost data within 7 calendar days. 

16. Contractor shall provide fulltime onsite supervision of their work. 

17. Contractor agrees with the performance schedule for each Cleaning & CCTV 
Cleaning Verification work order as established by the Program Manager and 
will provide any necessary measures required to achieve and maintain this 
schedule at no additional cost to the County Program Manager and County’s 
Representative. 

18. Contractor agrees to provide all required submittals and receive approvals 
relative to crew supervisory personnel, manpower safety and training 
certifications, and equipment specifications prior to performing any field work.  
The Contractor will not occupy any assigned job site without a properly badged 
workforce and having other permissions including an approved Traffic Control 
Plan.  
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B. RESPONSIBILITY FOR OVERFLOWS/SPILLS AND DAMAGE TO PROPERTY AND 
UTILITIES: 

1. It shall be the responsibility of the Contractor to schedule and perform the Work 
in a manner not causing or contributing to incidences of sanitary sewer 
overflows (SSOs) as defined in the latest Consent Decree. 

2. In the event the Contractor’s activities cause or contribute to SSOs, the 
Contractor shall immediately take appropriate action to contain and/or stop 
the overflow; cleanup the spillage, and disinfect the area affected by the SSO. 
Simultaneously, the Contractor will notify the County’s Dispatch Center, the 
County, and the Program Manager to provide information concerning location, 
cause, volume of the SSO, and assessment whether the spill entered a stream 
or storm drain.  The Contractor shall be familiar with the details of spill 
response referred to in the Sanitary Sewer Overflow Contingency and 
Emergency Response Plan (CERP) approved by County. This document can be 
found on Department of Watershed Management website under the Consent 
Decree Program or upon request to the County or Program Manager. 

3. The Contractor shall indemnify and hold harmless the County and the County’s 
Representatives (including the Program Manager) for any fines or third-party 
claims for personal or property damage arising out of an SSO that is fully or 
partially the responsibility of the Contractor, including the legal, engineering, 
and administrative expenses of the County and County’s Representatives 
(including the Program Manager) in defending such fines and claims. 

4. Any equipment stuck or left in the sewer line/lateral shall be retrieved by the 
Contractor within twenty-four (24) hours. If not retrieved within 24 hours, the 
Contractor is responsible for monitoring the line to ensure the equipment does 
not cause an SSO.  The Contractor is expected to use due caution when 
cleaning and assessing the sewer line segments.  The Contractor shall make 
numerous attempts to recover any lodged equipment without causing 
additional harm to the sanitary sewer structure(s). Equipment stuck in the line 
due to the Contractor’s negligence will require that equipment be recovered at 
the sole expense of the Contractor.  DWM shall not be financially responsible 
for any Point Repairs derived from such lodged equipment with the exception 
if the equipment was lodged in the system due to poor pipe condition.  The 
Contractor shall present CCTV video of the pipe condition when making a claim.  
DWM will review the video and Contractor activities to make a decision as to 
causation and liability.  DWM will provide inspection services to ensure such 
extraction point repair is completed in compliance with the County’s sanitary 
sewer guidelines.  Any damage to the Contractor’s equipment is the 
Contractor’s sole responsibility.  If the equipment is stuck or left in the sewer 
line/lateral causes an SSO (including building backup), then the Contractor is 
liable for the SSO/backup and all associated damages.   

5. The County (and the Program Manager) reserves the right to make any repairs 
or retrieve any equipment and charge the Contractor accordingly. 

C. EXISTING UNDERGROUND PIPING, STRUCTURES, AND UTILITIES 

1. The attention of the Contractor is drawn to the fact that during any earth 
disturbing activity, the possibility exists of the Contractor encountering various 
water, gas, telephone, electrical, or other utility lines not indicated.  The 
Contractor shall exercise extreme care before and during any land disturbing 
activity to locate and flag these lines so as to avoid damage to the existing 
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lines.  Should damage occur to an existing line, the Contractor shall repair the 
line at no cost to the County. 

2. The locations of existing underground piping structures and utilities are shown 
without express or implied representation, assurance, or guarantee that they 
are complete or correct or that they represent a true picture of underground 
piping to be encountered. 

3. The existing piping and utilities that interfere with any cleaning or CCTV 
cleaning verification shall be rerouted by others.  Before any piping and utilities 
not shown on the Drawings are disturbed, the Contractor shall notify the 
Program Manager of the location of the pipeline or utility and shall reroute or 
relocate the pipeline or utility as directed. 

4. The Contractor shall exercise care in locating existing piping and utilities.  All 
utilities, which do not interfere with complete work, shall be carefully protected 
against damage.  Any existing utilities damaged in any way by the Contractor 
shall be restored or replaced by the Contractor at its expense as directed by 
the Program Manager. 

D. HAZARDOUS LOCATIONS 

1. The existing wet wells, manholes and related areas may be considered 
hazardous locations, in that explosive concentrations of sewage gas may be 
present.  Compliance with 29 CFR 1910 and 1926 is required at all work 
locations.  

E. WATER FOR CONSTRUCTION PURPOSES  

1. Water as required for the work identified in the Contract will be furnished by 
the County if readily available connections are present and only as approved 
by the Program Manager.  There shall be installed in each and every connection 
to the County’s potable water supply, a backflow preventer and calibrated 
metering device meeting the requirements of the County.  The Contractor is 
expected to pay all fees associated with the meter usage (monthly charge, 
consumption fee, etc.).  The Contractor will report monthly water consumption 
to the Program Manager on a monthly basis. 

F. SANITARY LANDFILL 

Sanitary Landfill facilities located at the County’s Seminole Road Landfill will 
be provided to the Contractor for the proper disposal of cleanings and other 
debris generated through the work.  The Contractor is responsible for the 
proper removal and disposal of any debris and sedimentation in the existing 
sewers, laterals, and manholes, etc., attributable to his work under this 
Contract.  The debris and liquids are to be disposed of properly in accordance 
with all applicable laws. The Contactor will coordinate with the Sanitation 
Department and acquire an account for waste disposal at the Seminole 
Landfill.  The Sanitation Department requires a DeKalb County Business 
License to open an account at Seminole Road Landfill.  The Sanitation 
Department requires a DeKalb County Business License to open an account at 
the landfill.  The Department of Watershed Management will assist the 
Contractor as needed in acquiring the account.  Debris and liquids type and 
quantities are to be tracked in the daily Contractor diary. The Contractor is 
expected to pay all disposal fees associated with the landfill.  The Contractor 
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will report the monthly tare weights for Seminole Road Landfill usage to the 
Program Manager on a monthly basis.   

G. CITYWORKS 

1. All work on this project will be assigned, tracked, monitored and documented 
using Cityworks. Prior to start of any assignment the Contractor will provide 
appropriate employees for Cityworks training at no cost to the County.  The 
Contractor will be required to identify assigned work orders, provide updates 
to work orders received, and closeout completed work orders via the County’s 
Cityworks asset management platform as work progresses.  

2. The Contractor shall update the daily progress at the end of the workday.  It is 
recommended to update the work order while the work is being done in the 
field. The intent is for the Contractor’s work progress performed during the day 
to be entered and viewable to the Program Manager by the start of the 
Contractor’s next workday.  

3. The number of fields to be filled out and information to be attached to the Work 
Orders will vary based on technology but will include at a minimum, update of 
status, actual start, and actual finish. 

4. The Contractor shall provide field and office staff names and email addresses 
to the Program Manager for login access to the Cityworks platform, and 
Contractor will be responsible for providing a computer or tablet with internet 
access for use of the system. The Program Manager will provide access to the 
site, technical support, and training of up to three hours of instruction detailing 
how the Contractor shall receive and populate the work orders.  The Contractor 
will provide appropriate employees for training at no cost to the County. 

H. SCHEDULE 

1. For inspection purposes the Contractor will provide a Daily Schedule for crews 
providing the starting location and service output for the various crews 
working.  This schedule will be submitted to the County early the day before 
work is scheduled, or before 8:00 PM the previous day at a minimum so as to 
assist the County in scheduling Inspector assignments.  Distribution of 72 hour 
notifications (Door Hangers) for all Work to be performed will also be included 
on Daily Schedules  

2. In addition, the Contractor will provide a three week look ahead schedule, every 
two weeks for the duration of the Contract to be discussed at the Bi-Weekly 
Progress Meetings.  This schedule should indicate planned staffing and crew 
activity activities associated with the Contract during each two- week period. 

3. The Contractor will be issued work assignments based upon various 
assessment technologies within a geographical area.  The Contractor is 
expected to perform a field review of the work assigned and provide the County 
with a schedule for completion of that assignment.  This schedule must take 
into account field conditions found on inspection, the need for jurisdictional 
permits, jurisdictional police officers, rights-to-enter, access issues (fences, 
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dogs, people, terrain, brush, et al) and the Contractor’s plan to remedy the 
conditions so as to expedite the work. 

I. DATA DELIVERABLE REQUIREMENTS 

1. The Contractor is expected and required to perform quality control on all 
deliverables before submitting to the Program Manager/County.  This may 
include, but is not limited to, ensuring all data naming conventions as 
described in the specifications are met and consistent, all media files listed 
in the submitted databases are included, and any work that could not be 
completed is addressed.  Contractors QC activities will be discussed at project 
meetings. Failure to meet data requirements may result in a delay of payment. 

2. Cleaning & Verification Data: 

a. This data will be submitted weekly; The data will include in the file 
name, the name of the area assignment and the date of cleaning/CCTV 
verification for the last entry. 

b. The data will not be consolidated with previous data submittals 
c. Prior to submitting the data, the Contractor will QC the databases 

3. Data submittals will include a transmittal letter noting databases delivered in 
the submittal.   

4. The County reserves the right to have DWM or third party contractors to 
perform CCTV in addition to Contractor’s verification efforts to confirm that 
cleaning has been performed.  

  

END OF SECTION 
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SECTION 01041  

PROJECT COORDINATION 

PART 1 — GENERAL 

 SECTION INCLUDES 

The work under this Section includes the requirements of the Contractor to use standard 
methods of construction planning, coordination, inspection, scheduling and cost value 
documentation necessary for the proper and complete performance of the Work. 

 RELATED SECTIONS 

This Section applies to the work of every division and every section of these Specifications. 

 QUALIFICATIONS AND REQUIREMENTS 

Management of the Project shall be through the use of standard methods of construction 
planning, inspection, scheduling and cost value documentation. 

 RESPONSIBILITY FOR COORDINATION 

A. Carefully coordinate work with all other contractors and/or subcontractors to ensure 
proper and adequate interface of the work of other maintenance, assessment, and 
rehabilitation activities at or near the assigned sewer collection and transmission 
system and every section of these Specifications. 

B. The Contractor shall coordinate operations with all utility companies in or adjacent to 
the area of Contractor’s work.  The Contractor shall require said utilities to identify in 
the field their property and provide drawings as necessary to locate them. 

C. The Contractor shall schedule the Contractor’s Work so the Contractor does not 
interrupt the operation of any existing facility, including water mains and sewers.  In 
the event certain tie-ins or other operations make it absolutely necessary to interrupt 
the operation of existing facilities, the County will be notified and such work will be 
done at a time and in a manner acceptable to the County/Program Manager. 

D. The Contractor shall coordinate with all property owners and governing authorities 
impacted by the execution of work activities as to not prevent access or cause service 
interruptions to critical public institutions such as hospitals, schools, police and fire 
services, etc. and any other businesses deemed necessary for public welfare and 
safety.  The Contractor shall notify the Program Manager of any related coordination 
efforts required prior to commencing work activities that may cause impacts.  For off 
road work which includes land disturbance, even on an easement, the County requires 
that the Contractor notify the landowner of the property on which the Contractor 
intends to occupy and obtain a right-to-enter from that owner prior to beginning work. 

E. The County owns and maintains a series of flow monitors and associated equipment 
throughout the sewer collection system.  As such, the Contractor shall immediately 
notify the Program Manager whenever the Contractor is no less than five (5) business 
days Work away from a manhole where flow monitoring equipment is installed.  The 
Program Manager will work with the County to have the equipment removed prior to 
the Contractor performing any Cleaning & CCTV Cleaning Verification on the manhole 
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or connecting sewer mains in which flow monitoring equipment is located.  Upon 
successful completion of the Contractor’s Work, the Contractor shall notify the Program 
Manager within twenty-four (24) hours to have the flow monitoring equipment properly 
re-installed and calibrated.  Contact the Program Manager for locations of flow 
monitoring equipment within project assignment areas. Should the Contractor locate 
flow monitoring equipment in manholes or locations deviant from the proved locations, 
the Contractor shall immediately notify the Program Manager of the discrepancy and 
no Work shall be completed by the Contractor until the County is able to successfully 
remove the equipment to allow Work to continue. 

PART 2 — PRODUCTS 

(Not Used) 

PART 3 — EXECUTION 

 PREPARATION 

A. Inspection 

1. Prior to performing any work under a section, the Contractor shall carefully 
inspect the installed work of other trades and verify all such work is complete 
to the point where the work under the section may properly commence. 

2. The Contractor shall verify all materials, equipment and products to be 
installed under a section may be installed in strict accordance with the original 
design and pertinent reviewed shop drawings. 

B. Discrepancies 

1. In the event of discrepancy, immediately notify the Program Manager. 

 REQUIREMENTS 

A. The Contractor shall coordinate the work with the County/Program Manager so the 
construction will not restrain or hinder the operation of existing water or wastewater 
facilities. If at any time, any portion of the water or wastewater facilities are scheduled 
to be out of service, the Contractor must obtain prior approval from the County as to 
the date, time, and length of time that such facilities are out of service. 

B. Connections to the existing facilities, temporary service interruptions and/or alteration 
of existing facilities will be made at times when the piping, asset, or facility involved is 
not in use, or at times, as established by the County,  when the piping, asset, or facility 
involved can be conveniently interrupted for the period needed to execute the work 
activity involved. 

C. After having coordinated the work with the County/Program Manager, the Contractor 
shall notify the Program Manager of the time, time limits, and methods of each 
connection or alteration and have the approval of the Program Manager before any 
work is undertaken on the connections or alterations. 

D. Before any roadway or facilities are blocked off, the County’s/Program Manager’s 
approval shall be obtained to coordinate operations for water and wastewater facilities 
and assets, and any signage, plating, bypass pumping, sinking of bypass conduits, 



 

Small Diameter Sewer Cleaning PROJECT COORDINATION 
 01041 - 3 

ramping, stream crossings, or any other temporary accommodation work shall be 
implemented by the Contractor as directed by the Program Manager. 

 PUBLIC NOTIFICATION 

A. Public notification is critical and compliance with the public notification criteria is a 
prerequisite for the Work, especially when performing Work on sewers in easements 
which pass through private properties.  Notification must be provided to all property 
occupiers/owners likely to be affected including residential, commercial and 
institutional (schools, hospitals, nursing homes, etc.).  At a minimum, the following 
steps shall be taken: 

1. The Contractor shall print and distribute pre-approved advance notice door 
hangers 72 hours before conducting Work, such as CCTV or 
Cleaning.  Expedited Work may only require 24 hours’ notice before conducting 
Work upon approval by County.  The Contractor shall distribute the door 
hangers to the property owners (residential, commercial and institutional) in 
the affected area(s).  The advance notice door hangers shall be customized by 
Public Outreach to suit this project and will be provided to the Contractor for 
printing prior to project’s commencement.  The Contractor must notify Public 
Outreach before notification to the property owners.  If the Work is delayed, the 
Contractor must re-distribute door hangers. 

For sanitary sewer overflow (SSO) related work, the Contractor will be 
authorized to work under the Emergency Powers claimed by DWM for the spill 
location, but is expected to make contact with and receive a right-to-enter from 
private property owners whose property the work force will be affecting. 

2. The Contractor is responsible for utilizing the Right of Entry (ROE) Protocol as 
a guide to obtain the ROE and/or Permission form from property owners. 

a. The Contractor is responsible for distributing pre-approved ROE forms 
if land disturbance will occur on the owner’s property. Stipulation 
required by property owner to address land disturbance are to be 
attached to ROE as necessary.  Secured signatures from affected 
property owners on the ROE forms are needed prior to conducting Work 
activities such as CCTV and/or Cleaning. 

b. The Contractor is responsible for distributing pre-approved ROE forms 
and securing signatures from affected property owners if access is 
needed to an owner’s property and no land disturbance will occur. The 
ROE form is needed prior to conducting Work such as CCTV and/or 
Cleaning. 

c. The Contractor will utilize the ROE/Permission Form Cover letter to 
accompany both the ROE and/or Permission form. 

B. The Contractor shall keep a daily log of the distribution of the door hangers.  This shall 
be maintained and submitted to the County and/or Program Manager upon request.  

C. The Contractor shall also utilize Cityworks to update the status of: the distribution of 
door hangers, and the ROE and/or Permission form needed at a particular address. 
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D. The Contractor shall alert the appropriate County, Program Manager and/or personnel 
of their work locations on a daily basis.  

E. The Contractor will provide and place “Right-of-Way” signs in prominent locations 
where the Work is planned 24-hours in advance of commencing the inspection. Signs 
will be a minimum of 24 inches wide by 18 inches high with letters a minimum of 2 
inches high. Signs will be supported at a minimum of 12 inches above grade by integral 
metal frames. Wording on the signs shall be similar to the following: 

CLEANING AND/OR ASSESSMENT WILL BE CONDUCTED ON “date” and 
“time.”  Contact “person” with “company” at “phone number” for additional 
information. 

 

 

 

 

 

END OF SECTION 
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SECTION 01060  

REGULATORY REQUIREMENTS 

PART 1 — GENERAL 

 SECTION INCLUDES 

A. Contractors general responsibilities for adhering to all county, state, and federal 
regulatory divisions rules, regulations, and laws even when plans do not indicate 
required permitting actions required for the project. 

B. Permits and Responsibilities: The Contractor shall, without additional expense to the 
County, comply with any applicable federal, state, County and municipal laws, codes 
and regulations, in connection with the execution of the Work. 

C. The Contractor shall take proper safety and health precautions to protect the Work, 
the workers, the public and the property of others. 

D. The Contractor shall also be responsible for all materials delivered and work performed 
until completion and acceptance of the Work, except for any completed unit of work 
thereof which may heretofore have been accepted. 

E. Business Licenses: The Contractor shall provide the County, on the proper form, proof 
of being licensed to do business within DeKalb County; proof of proper business 
licenses shall also be provided by the Contractor for any and all subcontractors coming 
under the jurisdiction of this Contract. 

 ROADWAY PERMITTING 

A. The Contractor is responsible for obtaining road opening permits from the DeKalb 
County Department of Public Works Transportation Division at (770) 492-5222, 
including providing any required restoration bonds. 

B. The Contractor is responsible for supplying all data and/or supporting documentation 
to the County when the County is obtaining road opening permits or traffic interruption 
requests required by the GDOT. The Contractor is not permitted to make any type of 
cuts on roadways requiring a permit from the GDOT until such time as the permit is 
provided and prominently displayed on-site.   All documents necessary for said 
application must be provided by the Contractor to the County and Program Manager. 
The Contractor is responsible for inputting schedule and other required information 
into the State’s web-based system.  

C. Traffic control shall be in accordance with the Manual on Uniform Traffic Control 
Devices (MUTCD), latest edition. 

 EPD stream buffer Permits Activities 

A. Buffers on state waters are valuable in protecting and conserving land and water 
resources, therefore buffers should be protected. The buffer variance process will 
apply to all projects legally eligible for variances and to all state waters having 
vegetation wrested from the channel by normal stream flow, provided adequate 
erosion control measures are incorporated in the project plans and specifications and 
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are implemented. The following activities do not require application to or approval from 
the Division: 

1. stream crossings for water lines or stream crossing for sewer lines occurring 
at an angle, as measured from the point of crossing, within 25 degrees of 
perpendicular to the stream and cause a width of disturbance of not more than 
50 feet within the buffer; or 

2. where drainage structures must be constructed within the twenty-five (25) foot 
buffer area of any state water not classified as a trout stream; or 

3. where roadway drainage structures must be constructed within the twenty-five 
(25) foot buffer area of any state waters or the fifty (50) foot buffer of any trout 
stream; or 

4. construction of public water system reservoirs 

 ACOE Permits for MISCELLANEOUS Activities 

A. Section 404 of the Clean Water Act requires all dredge and fill activities affecting the 
Nation’s waters, including wetlands and other special aquatic sites to be permitted by 
a Nationwide Permit (NWP), Regional Permit, or Individual Permit, unless otherwise 
exempted. 

B. All Department of Army Corps of Engineers (ACOE) Permits shall be obtained by the 
County.  The Contractor shall be responsible for complying with all required permits 
and shall perform restoration activities where temporary dewatering of areas is 
required. 

C. The ACOE has the authority to review project work within the Nation’s water and to 
issue individual permits or approve the use of Nationwide and Regional Permits. The 
Environmental Protection Agency (EPA), Georgia Environmental Protection Division 
(EPD) and other natural resource agencies provide a key role in the review and 
establishing conditions of the permits. 

D. Work in jurisdictional waters, jurisdictional wetlands and bank stabilization activities 
shall not commence until all permits have been issued.   

E. Some NWPs require project proponents to notify ACOE district engineers prior to 
commencing NWP activities. These notifications are called pre-construction 
notifications (PCNs), and they provide district engineers with opportunities to confirm 
whether or not the proposed activities qualify for NWP authorization. For most NWPs, 
the district engineer has to respond to a notification within 45 days of receipt of a 
complete PCN (see General Condition 31). If, after reviewing the PCN, the district 
engineer determines the proposed activity qualifies for NWP authorization, the district 
engineer issues an NWP verification letter to the project proponent. The NWP 
verification may contain special conditions ensuring the NWP activity results in minimal 
individual and cumulative effects on the aquatic environment and the Corps public 
interest review factors. 
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 Quality Assurance 

A. Contractor shall perform all work under this Section in accordance with all pertinent 
Rules and regulations including, but not necessarily limited to, those stated herein and 
these Specifications, the more stringent provisions shall govern. 

B. The Contractor shall allow access to ACOE, EPA and other enforcing personnel should 
they wish to visit the work sites. This includes assisting with transportation as may be 
required along easements, if necessary. 

PART 2 — PRODUCTS 

 Materials 

A. Materials required to comply with these regulations shall include bank stabilization 
materials, materials for construction of temporary roads or crossings, sandbags and 
rebar for reconstruction of beaver dams, mats for temporary road access. 

B. Mats consist of wooden, rubber or metal structures capable of distributing the weight 
of heavy equipment to prevent soil displacement in wetland conditions. 

PART 3 — EXECUTION 

 GENERAL 

Provide all materials and promptly take actions necessary to achieve effective compliance with 
regulations in accordance with Section 404 of the Clean Water Act, the enforcing agency 
(ACOE) and these Specifications. 

 EPD STREAM BUFFER PERMIT CONDITIONS 

Variance applications will be reviewed by the Director only where the applicant provides 
reasonable evidence that impacts to the buffer have been avoided or minimized to the fullest 
extent practicable and only in the following cases: 

A. The project involves the construction or repair of a structure which, by its nature, must 
be located within the buffer. Such structures include dams, public water supply intake 
structures, detention/retention ponds, wastewater discharges, docks including access 
ways, boat launches including access ways, and stabilization of areas of public access 
to water; or 

B. The project will result in the restoration or enhancement to improve water quality 
and/or aquatic habitat quality; or  

C. Buffer intrusion is necessary to provide reasonable access to a property or properties; 
or 

D. The intrusion is for gravity-flow sewer lines that cannot reasonably be placed outside 
the buffer, and stream crossings and vegetative disturbance are minimized; or 
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E. Crossing for utility lines, including but not limited to gas, liquid, power, telephone, and 
other pipelines, provided the number of crossings and the amount of vegetative 
disturbance are minimized; or 

F. Recreational foot trails and viewing areas, providing impacts to the buffer are minimal; 
or 

G. The project involves construction of one (1) single family home for residential use by 
the owner of the subject property and, at the time of adoption of this rule, there is no 
opportunity to develop the home under any reasonable design configuration unless a 
buffer variance is granted. Variances will be considered for such single family homes 
only if construction is initiated or local government approval is obtained prior to the 
effective date of this rule; or 

H. For non-trout waters, the proposed land disturbing activity within the buffer will require 
a permit from the United States Army Corps of Engineers under Section 404 of the 
federal Water Pollution Control Act Amendment of 1972, 33 U.S.C. Section 1344, and 
the Corps of Engineers has approved a mitigation plan to be implemented as a 
condition of such a permit; or 

I. For non-trout waters, a plan is provided for buffer intrusion showing, even with the 
proposed land disturbing activity within the buffer, the completed project will result in 
maintained or improved water quality downstream of the project; or 

J. For non-trout waters, the project with a proposed land disturbing activity within the 
buffer is located in, or upstream and within ten linear miles of, a stream segment, or, 

K. Listed as impaired under Section 303(d) of the federal Water Pollution Control Act 
Amendment of 1972, 33 U.S.C. Section 1313(d) and a plan is provided showing the 
completed project will result in maintained or improved water quality in such listed 
stream segment and the project has no adverse impact relative to the pollutants of 
concern in such stream segment; or 

L. For non-trout waters, the proposed land disturbing activity within the buffer is not 
eligible for a permit from the United States Army Corps of Engineers under Section 404 
of the federal Water Pollution Control Act Amendment of 1972, 33 U.S.C. Section 
1344, includes required mitigation in accordance with current EPD “Stream Buffer 
Variance Mitigation Guidance” document, and involves: 

1. piping, filling, or re-routing of non-jurisdictional Waters of the U.S.; or 

2. stream buffer impacts due to new infrastructure projects adjacent to state 
waters (jurisdictional and non-jurisdictional Waters of the U.S.). This criterion 
shall not apply to maintenance and/or modification to existing infrastructure, 
which are covered under 391-3-7.05(2)(a). 

3. If the buffer impact will be temporary, the buffer variance request shall include 
the following information at a minimum: 

a. A site map including locations of all state waters, wetlands, floodplain 
boundaries and other natural features, as determined by field survey. 

b. A description of the shape, size, topography, slope, soils, vegetation 
and other physical characteristics of the property. 

c. A dated and numbered detailed site plan showing the locations of all 
structures, impervious surfaces, and the boundaries of the area of soil 
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disturbance, both inside and outside of the buffer. The exact area of 
the buffer to be impacted shall be accurately and clearly indicated. 

d. A description of the project, with details of the buffer disturbance, 
including estimated length of time for the disturbance and justification 
for why the disturbance is necessary. 

e. A calculation of the total area and length of buffer disturbance. 

f. A letter from the issuing authority (if other than the Division and as 
applicable) stating it is aware of the project. 

g. An erosion, sedimentation and pollution control plan, where applicable. 

h. Proposed mitigation, if any, for the buffer disturbance and a restoration 
and re-vegetation plan, if applicable. 

i. Any other reasonable information related to the project the Division 
may deem necessary to effectively evaluate the variance request. 
Division shall determine if this information is needed within 20 
business days of receipt. 

j. Application shall be on forms provided by the Division.  

4. If the buffer impact will be permanent, the buffer variance request shall include 
all of the information in Sections (3)(a) thru (j) above, with the exception of 
(3)(h). A buffer variance request with permanent impact shall also include the 
following additional information: 

a. For non-trout waters, a copy of the permit application, supporting 
documentation, and proposed mitigation plan, if applicable, as 
submitted to the United States Army Corps of Engineers under Section 
404 of the federal Water Pollution Control Act Amendment of 1972, 33 
U.S.C. Section 1344, if applicable. 

b. A buffer mitigation plan addressing impacts to critical buffer functions, 
including water quality, floodplain, watershed and ecological functions 
based on an evaluation of existing buffer conditions and predicted post 
construction buffer conditions pursuant to Section (7)(c) herein. 

c. A plan for stormwater control once site stabilization is achieved, where 
applicable. 

d. For variance requests made under Sections (2)(i) and (2)(j), the 
application shall include the following water quality information: 

i. For variance requests under Section (2)(i), the application must 
include documentation that post-development conditions of 
the project will meet the four primary (water quality, 
downstream channel protection, overbank flood protection, 
and extreme flood protection) performance requirements in 
the Georgia Stormwater Management Manual or the 
equivalent. 

ii. If the proposed variance is in, or within 10 linear miles of and 
upstream of, a stream segment listed as impaired under 
Section 303(d) of the federal Water Pollution Control Act 
Amendment of 1972, 33 U.S.C. Section 1313(d), the 
application must include predicted pollutant loading under pre- 
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and post-development conditions as estimated by models 
accepted by the Division. In addition, the applicant must 
document how the proposed project is in compliance with the 
TMDL implementation plan, if available, as required in 
Subsection 391-3-7-.05(5)(i).   

5. Upon receipt of a completed application in accordance with Sections 391-3-7-
.05(3) or 391- 3-7-.05(4), the Division shall consider the completed application 
and the following factors in determining whether to issue a variance: 

a. The shape, size, topography, slope, soils, vegetation and other physical 
characteristics of the property; and 

b. The locations of all state waters on the property as determined from 
field inspection; and 

c. The location and extent of buffer intrusion; and 

d. Whether reasonable alternative project designs, such as the use of 
retaining walls, are possible which do not require buffer intrusion or 
which require less buffer intrusion; and 

e. Where the buffer impact is temporary, the buffer restoration plan is low 
or no maintenance, and the plan provides net gain in buffer 
value/function (i.e. water quality, floodplain, watershed, ecological 
perspectives), the application will be approved unless the Director 
declines the application based on the exceptional existing buffer 
value/function; and 

f. Whether issuance of the variance is at least as protective of natural 
resources and the environment, and including wildlife habitat; and 

g. The current condition of the existing buffer, to be determined by: 

i. The extent the existing buffer vegetation is disturbed; 

ii. The hydrologic function of the buffer; 

iii. Stream characteristics such as bank vegetative cover, bank 
stability, prior channel alteration, or sediment deposition; and 

h. The extent the encroachment into the buffer may reasonably impair 
buffer functions. 

i. The value of mitigation activities conducted pursuant to this 
rule, particularly Subsections 391-3-7-.05(7)(c) and 
391-3-7-.05(7)(d) herein, and shall take regional differences 
into consideration on-site or downstream, to be determined by 
development techniques or other measures contributing to the 
maintenance or improvement of water quality, including the 
use of low impact designs and integrated best management 
practices, and reduction in effective impervious surface area; 
and 

6. The long-term water quality impacts of the proposed variance, as well as the 
construction impacts. For applications made under Subsections 
391-3-7.05(2)(i) or 391-3-7-.05(2)(j), the following criteria, reflecting regional 
differences in the state, shall be used by the Director to assist in determining 
whether the project seeking a variance will, when completed and with 
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approved mitigation, result in maintained or improved water quality 
downstream of the project and minimal net impact to the buffer: 

a. Division will assume the existing water quality conditions are 
commensurate with an undeveloped forested watershed unless the 
applicant provides documentation to the contrary. If the applicant 
chooses to provide baseline documentation, site and/or stream reach 
specific water quality, habitat, and/or biological data would be needed 
to document existing conditions. If additional data are needed to 
document existing conditions, the applicant may need to submit a 
monitoring plan and have it approved by the Division prior to collecting 
any monitoring data. Existing local data may be used, if available and 
of acceptable quality to the Division. 

b. The results of the predicted pollutant loading under pre- and post-
development conditions as estimated by models accepted by the 
Division indicate existing water quality conditions will be maintained or 
improved. 

c. Projects for which a land disturbing activity is proposed within the 
buffer of a 303(d) listed stream, or upstream and within 10 linear miles 
of a 303(d) listed stream, the results of the model demonstrate the 
project has no adverse impact relative to the pollutants of concern in 
such stream segment. 

7. Within 60 days of receipt of a complete buffer variance application, the Division 
will either provide written comments to the applicant or propose to issue a 
variance. When the Division proposes to issue a variance, it will send out a 
public advisory to all citizens and groups who request to receive the advisories. 
The applicant will then publish a notice in the legal organ of the local 
jurisdiction. The public advisory and public notice shall describe the proposed 
buffer modification, the location of the variance, where the public can go to 
review site plans, and where comments should be sent. The public shall have 
30 days from the date of publication of the notice in the legal organ to 
comment on a variance proposal. 

8. In all cases in which a buffer variance is issued, the following conditions shall 
apply: 

a. The variance shall be the minimum reduction in buffer width necessary 
to provide relief.  Streams shall not be piped if a buffer width reduction 
is sufficient to provide relief. 

b. Disturbance of existing buffer vegetation shall be minimized. 

c. Required mitigation shall offset the buffer encroachment and any loss 
of buffer functions.  Where lost functions cannot be replaced, 
mitigation shall provide other buffer functions that are beneficial. 
Buffer functions include, but are not limited to: 

i. temperature control (shading); 

ii. streambank stabilization; 

iii. trapping of sediments, if any; 

iv. removal of nutrients, heavy metals, pesticides and other 
pollutants; 
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v. aquatic habitat and food chain; 

vi. terrestrial habitat, food chain and migration corridor; and 

vii. buffering of flood flows. 

d. Mitigation should be on-site when possible. Depending on site 
conditions, acceptable forms of mitigation may include but are not 
limited to: 

i. Restoration of the buffer to a naturally vegetated state; 

ii. Bioengineering of channels to reduce bank erosion and 
improve habitat; 

iii. Creation or restoration of wetlands; 

iv. Stormwater management to better maintain the pre-
development flow regime (with consideration given to 
downstream effects) that exceeds the requirements of 
applicable ordinances at the time of application; 

v. Reduction in pollution sources, such as on-site water quality 
treatment or improving the level of treatment of septic 
systems; 

vi. Other forms of mitigation that protects or improves water 
quality and/or aquatic wildlife habitat; 

vii. An increase in buffer width elsewhere on the property; 

viii. Mitigation required under a Clean Water Act Section 404 or 
Nationwide permit issued by the U.S. Army Corps of Engineers; 

ix. Those described in the most recent publication of the Georgia 
Stormwater Management Manual. 

e. Forms of mitigation which are not acceptable include: 

i. Activities already required by the Georgia Erosion and 
Sedimentation Act, such as the minimal use of best 
management practices; 

ii. Activities, already required by other federal, state and local 
laws, except as described in 391-3-7.05(7)(d) above. Corps of 
Engineers mitigation is acceptable. 

f. The Division will not place a condition on a variance requiring a 
landowner to deed property or the development rights of property to 
the state or to any other entity. The landowner may voluntarily preserve 
property or the development rights of property as a mitigation option 
with the agreement of the Division. 

9. If a variance issued by the Director is acceptable to the issuing authority, the 
variance shall be included as a condition of permitting and therefore, becomes 
a part of the permit for the proposed land disturbing activity project. If a stream 
buffer variance is not acceptable to the issuing authority, the issuing authority 
may issue a land disturbing permit without allowing encroachment into the 
buffer. 
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10. A general variance is provided for piping of trout streams with an average 
annual flow of 25 gpm or less. 

11. To obtain this general variance in Section 391-3-7.05(9) for encroaching on 
the buffer of a trout stream, the applicant must submit information to the 
issuing authority or EPD if there is no issuing authority demonstrating that the 
average annual flow in the stream is 25 gpm or less. There are two acceptable 
methods for making this determination. 

a. The USGS unit area runoff map may be used to determine the 
threshold acreage producing an average annual flow of 25 gpm or less. 

b. The applicant may submit a hydrologic analysis certified by a 
Registered Professional Engineer or Geologist presenting information 
sufficient to estimate the average annual flow of each stream to be 
piped is 25 gpm or less with a high level of certainty. 

12. Any stream piping performed in accordance with this general variance in 
Section 391-3-7.05(9) shall be subject to the following terms: 

a. The total length of stream piped in any one property shall not exceed 
200 feet.   

b. Any project involving more than 200 ft. of piping will require an 
individual variance for the entire project. The general variance may not 
be applied to a portion of a project; e.g., it is not permissible to pipe 
200 ft. of a stream under the general variance and seek an individual 
variance for an additional length of pipe. 

c. The downstream end of the pipe shall terminate at least 25 ft. before 
the property boundary. 

d. The applicant for a Land Disturbing Activity Permit shall notify the 
appropriate issuing authority of the precise location and extent of all 
streams piping as part of the land disturbing activity permit application. 
The issuing authority (if other than the Division) shall compile this 
information and convey it to the Division annually. 

e. Where piping of a stream increases the velocity of stream flow at the 
downstream end of the pipe, appropriate controls shall be employed to 
reduce flow velocity to the predevelopment level. Plans for such 
controls must be submitted as part of the land disturbing activity 
permit. 

 ACOE PERMIT CONDITIONS 

A. General: NWP including, but not limited to, 3, 13, 14, and 33 apply to activities 
anticipated on this project. Each permit contains specific criteria that must be satisfied 
to be in compliance with the permit. In addition, 15 general permit conditions cover all 
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Nationwide Permits. Both specific criteria and general permit conditions are applicable 
to this project. 

B. NWP 3 (Maintenance) 

1. Application: For all serviceable structures of fill requiring rehabilitation and/or 
replacement, including raising manholes. 

2. Permit Conditions: Use best management practices such as construction mats, 
proper erosion and sedimentation control and high-flotation tires on heavy 
equipment. 

C. NWP 13 (Bank Stabilization) 

1. Application: For all rehabilitation/replacement activities along stream banks 
and other areas. 

2. Permit Conditions: 

a. No material is placed in excess of the minimum needed for erosion 
protection. 

b. The bank stabilization activity is less than 500 feet in length without 
approval by the ACOE. 

c. The activity will not exceed an average of 1 cubic yard per running foot 
placed along the bank below the plane of the ordinary high water mark 
or the high tide line. 

d. No material is placed in any special aquatic site, including wetlands. 

e. No material is of the type, or is placed in any location, or in any manner, 
so as to impair surface water flow into or out of any wetland area. 

f. No material is placed in a manner to be eroded by normal or expected 
high flows. 

D. NWP 14 (Road Crossings) 

1. Application: For all rehabilitation/replacement activities requiring road 
crossings of wetlands and streams. 

2. Permit Conditions 

a. The width of fill is limited to the minimum necessary for the actual 
crossing. 

b. The crossing is culverted, bridged, or otherwise designed to prevent the 
restriction of, and to withstand, expected high flows, and to prevent the 
restriction of low flows and the movement of aquatic organisms. The 
width of the fill is limited to the minimum necessary for the actual 
crossing. 

c. The fill placed in the waters of the United States is limited to a filled 
area of no more than 1/3 acre. Furthermore, no more than a total of 
200 linear feet of the fill for the roadway can occur in special aquatic 
sites, including wetlands. 

d. The crossing, including all attendance features, both temporary and 
permanent, is part of a single and complete project for crossing a water 
of the United States. 
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E. NWP 33 (Temporary Construction, Access and Dewatering) 

1. Application: For temporary dewatering and access road construction activities. 

2. Permit Conditions 

a. Temporary fill must be entirely removed to upland areas, or dredged 
material returned to its original location, following completion of the 
construction activity, and the affected areas must be returned to pre-
construction conditions. 

b. Cofferdams or other structures cannot be used to dewater wetlands or 
other aquatic sites so as to change their use. 

c. The permittee has notified the ACOE District Engineer prior to use of 
this permit. The notification must include a restoration plan. 

 Restoration 

A. All wetland areas, streams, creeks and other areas containing bodies of water shall be 
restored as specified below: 

1. Beaver Dam Removal and Replacement: The approved permitted activity may 
include breaching of a beaver dam at locations provided in the permit 
application. The location of the prescribed breach must not be changed without 
prior coordination with the Construction Manager or appointed liaison. 
Explosives are prohibited for beaver dam removal. If beaver dams are required 
to be breached, all beaver dams removed shall be restored as specified herein. 

a. Restoration shall be done with sandbags filled ¾ full with materials 
from the site; preferably sandy soils. 

b. Sandbags shall be placed in a staggered fashion to prevent a common 
seam from developing. 

c. Number 4 steel reinforcement bar shall be used to fortify sandbag 
dams. 

d. Reinforcement bar shall be driven a minimum of 2 feet below substrate 
and spaced per construction detail. 

e. Bottom row of sandbags shall be embedded a minimum of 6 inches 
below ground surface, or until resting on compacted substrate, 
whichever is deeper. 

f. Top elevation of sandbags should be determined by surveying the 
water elevation prior to removal of the dam. 

g. All excavation and fill activities should be conducted by non-
mechanical means. Bobcat-type tractors may be used to transfer 
construction supplies. 

h. Dam shall be designed to allow flow over its middle section with the 
downstream channel lined with a row of sandbags. 

i. Quality Assurance: After construction, the restored dam will be 
inspected by the Program Manager or an appointed liaison to ensuring 
the proper restoration techniques were employed. Afterwards, the 
beaver dam will be monitored for one growing season to ensure 
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success. The Contractor will be responsible for reconstruction of any 
failed dam. 

2. Temporary Access Roads and Crossings 

a. Must comply with any applicable permits.  

b. Temporary construction roads may be constructed by earthen fill or 
crushed rock, or a combination of the two for wetland or stream 
crossings. 

 

c. Temporary construction roads for stream crossings must be 
constructed with materials able to withstand expected high flows. 

d. Prior to placing fill within a wetland or stream, filter fabric should be 
placed beneath the fill area. The fabric will facilitate removal of the 
temporary fill materials. 

e. All materials placed in a wetland or stream must be removed to an 
upland area following construction. 

f. If culverts are required for a crossing, they must be designed to 
withstand and to prevent the restriction of expected high flows, and 
also to prevent the restriction of low flows and movement of aquatic 
organisms. Culverts must be removed and stream banks stabilized 
following the construction. 

B. Existing stream banks and buffers surrounding bodies of water must be restored to at 
least existing conditions status with the exception of cleared easements and access 
for sanitary sewer asset inspection, operation and maintenance.  

END OF SECTION 
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SECTION 01070  

ABBREVIATIONS AND SYMBOLS 

PART 1 — GENERAL 

 SECTION INCLUDES 

This section includes a list of applicable abbreviations for terminology, technical societies, 
organizations, and bodies relevant to the work.  Whenever reference is made to the 
furnishing of materials or testing thereof to conform to the standards of any technical 
society, organization, or body, it shall be construed to mean the latest standard, code, 
specification or tentative specification adopted and published at the time of advertisement.  
Such standards are made a part hereof to the extent which is indicated or intended. 

 DEFINITIONS AND ABBREVIATIONS 

AASHTO American Association of State Highway and Transportation Officials 

ACI American Concrete Institute 

ACOE Army Corps of Engineers 

AI Asphalt Institute 

AIA  American Institute of Architects 

APHA  American Public Health Association 

APWA American Public Works Association 

ARC Atlanta Regional Commission 

AREA American Railway Engineering Association 

ASA  American Standards Association 

ASCE American Society of Civil Engineers 

ASTM American Society for Testing and Materials 

AWWA American Water Works Association 

BMP Best Management Practice 

CCTV Closed Circuit Television 

CD Consent Decree 

CERP Contingency and Emergency Response Program 

CFR Code of Federal Regulations 
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CMMS Computerized Maintenance Management System 

dB Decibel 

DIP Ductile Iron Pipe 

DVD Digital Video Disc 

DWM DeKalb County Department of Watershed Management 

EAP Emergency Action Plan 

EMS  Emergency Medical Services 

EPA Environmental Protection Agency 

EPD Georgia Environmental Protection Division 

ESRI Environmental Systems Research Institute 

FCC Federal Communications Commission 

FHWA Federal Highway Administration 

FS Federal Specifications 

GDOT Georgia Department of Transportation 

GFCI Ground Fault Circuit Interrupters 

GIS Geographic Information System 

GPM Gallons per Minute 

GPS Global Positioning System 

HD Hard Drive 

HDPE High Density Polyethylene 

I/I Infiltration and Inflow 

JSA Job Safety Analyses 

LF Linear Foot 

LSBE Local Small Business Enterprise 

MACP Manhole Assessment and Certification Program 

MUTCD Manual on Uniform Traffic Control Devices 
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NAD North American Datum 

NASSCO  National Association of Sewer Service Companies 

NBS  National Bureau of Standards 

NGS National Geodetic Survey 

NPDES National Pollutant Discharge Elimination System 

NTP Notice to Proceed 

NWP Army Corps of Engineers Nationwide Permit 

OSARP Ongoing Sewer Assessment and Rehabilitation Program 

OSHA Occupational Safety and Health Administration 

PACP Pipeline Assessment & Certification Program 

PASARP Priority Areas Sewer Assessment and Rehabilitation Program 

PCN Army Corps of Engineers Preconstruction Notification 

PPE Personal Protective Equipment  

PVC Polyvinyl Chloride Pipe 

PSA Project Safety Coordinator 

QA/QC Quality Assurance / Quality Control 

RECP Rolled Erosion Control Products 

RFI Request for Information  

ROE Right of Entry 

RTK Real Time Kinematic 

SFTP Secure File Transfer Protocol 

SSO Sanitary Sewer Overflow 

TCM Traffic Control Manager 

TISCIT Totally Integrated Sonar and CCTV Inspection Technique 

TMDL Total Maximum Daily Load 

TWIC Transportation Worker Identification Credential 
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UBC Uniform Building Code 

UL Underwriters Laboratories 

USC United States Code 

USDC United States Department of Commerce 

USDOT United States Department of Transportation 

USGS United States Geological Survey 

WCTS Wastewater Collection and Transmission System  

WPCF Water Pollution Control Federation 

END OF SECTION
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SECTION 01200  

PROJECT MEETINGS 

PART 1 — GENERAL 

 SECTION INCLUDES 

This section includes general requirements for project-related meetings with the County and 
Program Manager required throughout the project life cycle including, but not limited to, pre-
assessment meetings, progress meetings, pre-installation meetings, and inspection tours. 

 RELATED SECTIONS 

A. Section 01010:  Summary of Work 

B. Section 01300:  Submittals 

 RESPONSIBILITY  

A. The Program Manager will determine the agenda for and chair the meetings described 
below; and shall prescribe the documentation and format of that documentation for 
the meetings to be presented.  The Contractor will furnish information needed by the 
Program Manager when requested. 

B. Periodic progress meetings and specially called progress meetings throughout the 
progress of the Work shall be held at times to be determined by the Program Manager, 
but at least on a monthly basis. 

C. The Contractor shall have the following specific responsibilities: 

1. Assist the Program Manager by providing information needed for the meeting 

2. Comment on, recommend items for discussion, and/or approve the proposed 
meeting agenda 

3. Provide appropriate personnel at the meeting to discuss items associated with 
the agenda 

4. Review, comment on and/or approve minutes of the meeting 

D. Representatives of contractors, subcontractors and suppliers attending the meetings 
shall be qualified and authorized to act on behalf of the entity each represents. 

E. The County/Program Manager shall attend progress meetings to ascertain the work is 
expedited consistent with the Contract Documents and the project schedules. 

 KICK-OFF MEETING 

A. The Program Manager will schedule this meeting within 5 days of the issuance of the 
Notice to Proceed. 

B. The location of the meeting will be designated by the Program Manager. 

C. The following parties shall attend the meeting: 
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1. County 
2. Program Manager 
3. Contractor's Project Manager 
4. Contractor’s Data Manager 
5. Subcontractors as appropriate to the agenda 
6. Other agency representatives (EPD, EPA, DWM, etc.) as appropriate to the 

agenda 
7. Representatives of suppliers and manufacturers as appropriate to the agenda 
8. Others as requested by the County or Contractor 

D. Suggested Agenda: 

Distribution and discussion of: 
1. List of major subcontractors and suppliers 
2. Projected Project Schedules (includes 3-week look ahead schedule for crews 

and schedule for newly assigned areas) 
3. Critical work sequencing (includes report of site conditions and associated 

needs associated with field review of new assignments as well as conditions 
effecting current work) 

4. Major equipment deliveries and priorities 
5. Data QA/QC 
6. Project Coordination (includes the need for permitting and Community 

Outreach assistance) 
7. Designation of responsible personnel 
8. Procedures and processing of: 

a. Field decisions 
b. Proposal requests 
c. Submittals 
d. Change Orders 
e. Applications for Payment 

9. Adequacy of distribution of Contract Documents 
10. Procedures for maintaining Record Documents 
11. Temporary utilities 
12. Safety and first aid procedures 
13. Security procedures 

 PROGRESS MEETINGS 

A. Scheduling: In-Person Meetings shall be conducted at least bi-weekly throughout the 
project or at other intervals directed by the Program Manager.  Meeting frequency may 
be reduced at the request of the Program Manager. 

B. Location of the meetings: DeKalb Watershed Management, 178 Sams Street, Decatur, 
GA 30030 or other location designated by the Program Manager. 
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C. Attendance: 

1. County/User group representative(s), as appropriate 
2. Program Manager’s representative (at its option) 
3. Resident Project Representative 
4. Contractor’s Program Manager, Superintendent, Data Manager, and other 

representative(s) as appropriate 
5. Subcontractors and suppliers as appropriate to the agenda 
6. Others as appropriate 

D. Suggested minimum agenda: 

1. Review and approval of minutes of previous meeting 
2. Actual vs. scheduled progress since previous meeting 
3. Planned activities for the next two weeks 
4. Problems with and revisions to schedule 
5. Corrective measures and procedures to regain projected schedule 
6. Contract and/or Record Document clarifications 
7. Field observations, problems, and conflicts 
8. Quality control 
9. Actual and potential changes and their impacts 
10. Review proposed changes for: 

a. Effect on Schedule and on completion date. 
b. Effect on other components of the Project. 

11. Safety issues 

 INSPECTION TOURS 

A. Formal inspection tours shall be made of the job progress for the County and any other 
officials as the occasion warrants and as scheduled by the Program Manager. 

B. If requested by the Program Manager, the Contractor shall be prepared to show and 
explain work completed and in progress throughout the Project to the inspection 
parties. 

PART 2 — PRODUCTS 

(not used) 

PART 3 — EXECUTION 

(not used) 

END OF SECTION
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SECTION 01300  

SUBMITTALS 

PART 1 — GENERAL 

 SECTION INCLUDES 

A. Provisions in this Section are mandatory procedures for preparing and submitting 
equipment data sheets, assessment reports, procedures, schedules, certifications or 
any other submittals to be prepared and submitted as required of the Contract 
Documents. 

B. Submissions shall be in orderly sequence and timed to cause no delay in the Work. 

C. Delays occasioned by requirement of submissions of any required submittal data not 
in accordance with Contract Documents are Contractor’s responsibility and will not be 
considered valid justification for extension of Contract Time. 

D. Project delays or delays in the purchasing of materials or equipment occasioned by the 
requirement for resubmission of submittal data initially rejected by the Program 
Manager and/or the County, or are not originally in accordance with the Contract 
Documents upon review by the Program Manager and/or County, are the Contractor’s 
sole responsibility and will not be considered valid justification for time extensions. 

E. No portion of the Work requiring the review of submittal data shall be commenced until 
each such submittal has been reviewed by the Program Manager and/or County, and 
the action required on the returned submittal does not require a correction and 
resubmittal (i.e., “Reviewed” or “Revise and Resubmit,” or similar notation); and 
further, each installer shall have possession of such final reviewed submittal prior to 
commencing its portion of the Work. 

F. At the time of submission the Contractor shall clearly delineate any deviations in the 
submittals from the requirements of the Contract Documents so, if the deviations are 
deemed acceptable, suitable action may be taken for proper adjustment. Otherwise, 
the Contractor will not be relieved of the responsibility for executing the work in 
accordance with the Control Documents. 

 RELATED SECTIONS 

A. SECTION 01015 – CONTROL OF WORK 

PART 2 — PRODUCTS 

(not used) 

PART 3 — EXECUTION 

 SUBMITTAL REQUIREMENTS 

A. Within 2 weeks of receiving the Notice-To-Proceed, the Contractor shall submit to the 
County, data relating to materials and equipment he or she proposes to furnish for the 
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work. Such data shall be in sufficient detail to enable the County to identify the 
particular project and to form an opinion as to its conformity to the Specifications. 

B. Provide to the Program Manager as stipulated in individual work activities 
Specification. 

C. Submittals shall be digitally submitted in PDF format in color with all pages legible 
when reprinted on 8.5” x 11” paper. 

D. Each submission must be accompanied by a consecutively numbered letter of 
transmittal, listing the contents of the submission and identifying each item by 
reference to Specification Section or Drawing number.  The Submittal shall contain a 
Submittal Identification Number. 

E. Submittals shall contain: 

1. The date of submission and the dates of any previous submissions. 
2. The Project title and the County’s Project Number. 
3. Contract identification. 
4. Identification of the submittal/product, with the Specification Section number. 
5. Field dimensions clearly identified as such. 
6. Relation to adjacent or critical features of the work or materials. 
7. Applicable standards, such as ASTM or Federal Specification numbers. 
8. Identification of deviations from Contract Documents. 
9. Identification of revisions on re-submittals. 
10. An 8 inch by 3 inch blank space for Contractor and Program Manager stamp. 
11. Contractor's stamp shall be initialed or signed, certifying approval of the 

submittal and to the coordination of the information within the submittal with 
the requirements of the work and of Contract Documents. 

F. Other special requirements may be listed in the Technical Specifications and/or given 
to the Contractor by the Program Manager. 

 CONTRACTOR’S REVIEW 

A. Review all submittals before forwarding to the Program Manager and stamp to indicate 
conformance with requirements of the Contract Documents. 

B. Determine and verify field measurements and construction, materials, catalog 
numbers and similar data.  Coordinate each submittal with requirements of work and 
Contract Documents. 

C. Where work is indicated “By Others”, Contractor shall indicate subcontractor 
responsibility for providing and coordinating such work. 

D. Contractor agrees the submittals processed by the Program Manager are not Change 
Orders, the purpose of submittals by Contractor is to demonstrate the Contractor 
understands design concept, he demonstrates his understanding by indicating 
materials he intends to furnish and install, and by detailing fabrication and installation 
methods he intends to use. 

E. Contractor represents, by submitting any submittals he has complied with provisions 
specified above.  Submissions made without Contractor’s approval indicated thereon 
will be returned without being reviewed for compliance with this requirement. 
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F. Date each submittal and indicate name of Project, Program Manager, Contractor and 
Subcontractor, as applicable, description or name of submission 

G. Accompany submittal with transmittal letter containing project name, Contractor’s 
name, number of submittals, titles and other pertinent data. Transmittal shall outline 
deviations, if any, in submittals from requirements of Contract Documents. 

 PROGRAM MANAGER’S REVIEW 

A. Program Manager will review submittals within 10 working days. 

B. Program Manager’s review is only to determine conformance with design concept of 
project and with information in Contract Documents.  Program Manager’s 
determination regarding an individual item shall not extend to the entire assembly in 
which the item functions. 

C. Program Manager’s review of submittals shall not relieve Contractor of responsibility 
for any deviation from requirements of Contract Documents unless Contractor has 
informed Program Manager in writing of such deviation at time of submission and 
Program Manager has given written acknowledgment of the specific deviation.  
Program Manager’s review shall in no way relieve Contractor from responsibility for 
errors or omissions in submittals. 

D. Program Manager will return submittals to the Contractor marked with appropriate 
comments as defined below: 

1. “Reviewed” indicates the drawings have been reviewed for conformance with 
design and no exceptions are taken.  Proceed with the work. 

2. “Revise and Resubmit” indicates the annotations are to be confirmed in a 
resubmittal of the affected drawing.  However, subject to prior arrangement 
with the Engineer, the Contractor may proceed with the work as annotated 
during the interim required for resubmittal. 

3. “Rejected” indicates drawing to be revised and resubmitted for further review 
prior to proceeding with the work. 

4. “Furnish as Corrected” indicates Contractor is to move forward with minor 
corrections as indicated.  A resubmittal to the Program Manager is not required 
before purchasing and/or proceeding.  A final submittal with corrections will be 
submitted to the Program Manager upon completion. 

E. Program Manager will return one (1) copy in PDF format for printing and distribution by 
Contractor. 

 RESUBMISSION 

A. Make corrections and changes indicated for unacceptable submissions and resubmit 
in same manner as specified above. Resubmission for review shall be made by 
Contractor within 10 working days of documented receipt of returned submittals by 
Contractor. 

B. In resubmission transmittal direct specific attention to revisions other than corrections 
requested by Program Manager on previous submissions, if any. 
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 DISTRIBUTION 

A. Contractor is responsible for obtaining and distributing copies of submittals to his 
Subcontractors and material suppliers after as well as before final approval.   

END OF SECTION 
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SECTION 01320  
PROGRESS REPORTS & VIDEOS  

PART 1 — GENERAL 

 SECTION INCLUDES 

This Section includes administrative and procedural requirements for documenting the 
progress of assessment during performance of the Work, including the following:  

A. Reports 

B. Pre & Post Work Site Videos 

 RELATED SECTIONS 

A. Section 01300 - Submittals 

B. Section 01420 - Inspection of Work 

C. Section 01700 – Project Closeout 

 SUBMITTALS 

A. REPORTS 

1. The Contractor shall prepare and submit Start-up Reports throughout the 
project, from Notice to Proceed to Final Acceptance to inform inspectors of the 
number of crews working and the locations where work will be progressed. 
Reports shall be kept in an orderly manner, available for inspection or review 
when requested by the County and Program Manager. In addition, the 
Contractor shall keep a report of all items listed below, should they occur.   

a. Each Report shall include the following information at a minimum: 

1) Manpower by subcontractor, trade, and skill level 
2) Weather and temperatures (summary of conditions)  
3) List of visitors to the jobsite 
4) Specific work performed with locations (close out Cityworks 

work order if completed) 
5) Situations or circumstances which could delay the Work or give 

cause for a time extension or additional cost 
6) Instructions requested (and of whom) 
7) Major equipment arrival/departure 
8) Accidents and incidents 
9) Safety issues 
10) Meetings 
11) Other significant events at the jobsite 

2. Daily Production Log:  

a. Daily Production: The Contractor shall close out completed Cityworks 
work orders on a daily basis; 
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b. Daily Schedule: Provide location and activity for all crews to be utilized 
for scheduling inspections by DWM. 

3. The Contractor shall take the necessary action required to specifically alert the 
Program Manager to potential items impacting the progress of the Work. Such 
items shall be clearly highlighted in the report. 

4. All Daily Reports shall be typed.  

5. Contractor must adhere to reporting requirements in this Specification Section 
as well as any other reporting requirements listed in other Specification 
Sections, specifically those related to reporting associated with assessment 
activities.  

B. VIDEOS 

1. Accompanying each work order and prior to the beginning of any work, the 
Contractor shall take a pre-site work video of the site work area to record 
existing conditions. Video shall show all conditions which might later be 
subject to disagreement. These conditions shall be shown in sufficient detail 
to provide a basis for decisions. These videos will be made available upon 
request from DWM or Program Manager. This video should document 
mailboxes, yards, walkways, etc., and the Contractor’s traffic control setup 
and will be utilized for review of citizen complaints and inquiries. 

2. Following completion of the work, another recording shall be made showing 
the same site work areas and features as in the pre-site work video. Post-site 
work video shall be made prior to final acceptance and before submitting a 
request for final payment. These videos will be made available upon request 
from DWM or Program Manager. 

3.  

4. At the conclusion of the Project, the Contractor shall have all videos generated 
for the project consolidated and copied onto an external hard drive and 
prepare a Table of Contents for the drive. A copy of the external hard drive and 
Table of Contents for the external hard drive shall be transmitted to the 
Program Manager with the request for final payment.  

PART 2 — PRODUCTS  

(not used) 

PART 3 — EXECUTION  

(not used) 

END OF SECTION 
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SECTION 01420  

INSPECTION OF WORK 

PART 1 — GENERAL 

 SECTION INCLUDES 

A. This section includes guidelines for the inspection of contract work.   

 QUALIFICATIONS AND REQUIREMENTS 

A. The Program Manager and County shall have the right of access to and inspection of 
the work at all times.  Materials, equipment, and products shall be subject to the 
Program Manager’s review as specified herein. 

B. The Program Manager is responsible for general surveillance of the work on behalf of 
the County.  The Program Manager is not responsible for construction means, 
methods, sequences, or procedures or for safety precautions and programs in 
connection with the work.  The Program Manager is not responsible for supervision of 
the work and shall not give instruction to the Contractor's personnel as to methods of 
executing the work.  The Program Manager is not responsible for the Contractor's 
failure to carry out the work in accordance with the Contract Documents. 

C. Any government representative or other individual identified by the County shall have 
access to the work wherever it is in preparation or progress.  The Contractor shall 
provide proper facilities for such access and inspection. 

 RESPONSIBILITY OF THE CONTRACTOR 

A. The Contractor is responsible for all materials, equipment, methods, and procedures 
in execution of the work. 

B. The Contractor shall correct, to the satisfaction of the Program Manager, any work or 
material found to be defective or of deficient quality.  Such corrections shall be made 
by the Contractor at no additional expense to the County. 

 RIGHT OF ENTRY 

A. Representatives of DeKalb County, the Environmental Protection Division of the 
Georgia Department of Natural Resources, and the U.S. Environmental Protection 
Agency and others, as may be identified by the County, shall have access to the work 
wherever it is in preparation or progress. The Contractor shall provide proper facilities 
for such access and inspection. 

PART 2 — PRODUCTS (not used) 

PART 3 — EXECUTION (not used) 

END OF SECTION
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SECTION 01510#  

SANITARY SEWER MAIN TELEVISION FOR SEWER CLEANING VERIFICATION 

PART 1 — GENERAL 

 SECTION INCLUDES  

A. This section includes guidelines and requirements for closed circuit television (CCTV) 
inspection. CCTV inspection will lead to a confirmation that Cleaning has been 
performed in accordance with the Specifications. All operations are adjunct to the 
Cleaning Operation and the sole purpose of the CCTV video is to provide verification 
that the pipe has been cleaned and pay lengths for invoicing purposes. 

 REFERENCES 

A. Manual on Uniform Traffic Control Devices (MUTCD) standards 

B. Attachment A – Access Exchange Database Anticipated Inspection Header Form 
Attribute Guidance Table (CCTV) 

C. Attachment B - CCTV Verification Field Data Collection Standards and Guidelines 

 RELATED SECTIONS 

A. Section 01056 – GPS Data Collection 

B. Section 01320 - Progress Reports & Videos 

C. Section 01520 – Sewer Flow Control 

D. Section 02607 - Manhole Height Adjustment  

E. Section 02956 – Sanitary Sewer Cleaning 

 DEFINITIONS 

A. Television Inspection: Operation necessary to complete a true-color visual inspection 
for verification that cleaned pipe segments and manholes are free of roots, grease, 
debris, deposits, sediments, obstructions, etc.   

B. MPEG: MPEG (pronounced M-peg), which stands for Moving Pictures Experts Group, is 
the nickname given to a family of International Standards used for coding audio-visual 
information in a digital compressed format. For the purposes of this specification, 
MPEG shall be defined as an ISO-MPEG Level 4 standard (MPEG- 4) digital audio-visual 
coding having a minimum resolution of 500 lines. All video files shall be named using 
.mpg or .wmv as the file extension. 

C. Buried Manhole:  A manhole where the manhole cover (lid) is not visible at ground 
surface. Buried manholes usually require removing the material covering the manhole 
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lid and raising the manhole frame and cover (lid). All buried manholes on the sanitary 
systems shall be reported for raising following their location discovery by the Contractor  

1. Note that manholes located as indicated on the County’s mapping system and 
covered with a small layer of forest litter and/or a thin layer of soil or grass and 
where the location is apparent does not represent a “buried” manhole for 
“Locate & Expose” purposes.  

 SUBMITTALS 

A. Submittals are to be in color PDF format for printed documents as well as other 
required formats when applicable for digital transfers. 

B. Submit one example video via SFTP Server of previous sewer cleaning work that shows 
post cleaned pipe.   

1. Videos and inspection logs will be reviewed by Program Manager to determine 
if quality of CCTV image is acceptable, picture clarity, advancement speeds and 
lighting are acceptable and documented according to the Program Manager’s 
requirements.  This video submittal is expected to represent the standard 
quality that the Contractor will provide throughout the Contract for all video 
submittals from all crews.  

2. Modify equipment and/or inspection procedures to achieve report material of 
acceptable quality.  

3. Do not commence Work prior to approval of report material quality by the 
Program Manager.  Upon acceptance, report material shall serve as standard 
for remaining Work. 

C. Records reports shall include a separate report for each pipe segment showing 
inspection setup data, Each report shall also note the labeling number of the 
corresponding video recording of that pipe segment. The video record of the pipe 
inspections shall be provided digitally on an approved mass storage device or 
submitted electronically. These records shall include all video information. The video 
files shall have unique name that are referenced in the inspection database. The file 
name shall include manhole ID numbers for upstream and then downstream manholes 
as the start of the file name. It is preferred that the direction of the inspection and 
inspection date be included as well.  

D. Camera specification sheet 

E. References:  Contact names and telephone numbers 

F. List of staff and equipment to be used on this Project 
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G. Supervisor and field crew leader’s contact information including name and mobile 
telephone numbers 

H. Confined space entry certification that staff to be used on this project have been 
properly trained should confined space entry be required 

I. Contractor’s Safety Plan 

J. 21 day look ahead schedule weekly based on Program Manager’s work priority 
schedule 

K. Public notification door hanger based on Program Manager’s provided example 

L. Inspection (See Documentation Section for additional information); 

1. Initial first day’s inspections within 24 hours after first day’s work is completed. 

M. Include the following with each weekly submittal: 

1. Inspection media (videos and photographs) 

2. Quality controlled Inspection database (Exchange Access Database) 

N. Traffic control plan 

O. Quality control plan 

 EXPERIENCE 

A. Supervisor of the field crews performing these functions shall have the proper training 
in these types of equipment and monitoring functions and have a minimum of three 
(3) years’ experience in performing such assignments including safe work practices, 
etc. 

B. Field crew leaders performing these functions shall have the proper training in these 
types of equipment and monitoring functions and have a minimum of two (2) years’ 
experience in performing such assignments including safe working practices, etc. 

C. The Contractor shall provide the County with written documentation (certification) that 
the supervisor, field crew leader and all crewmembers responsible for these work 
orders have the proper training and the requisite experience. 

D. No crew members shall enter confined spaces without the necessary certified training 
and permit.  

E. The required experience for the Field Crew Supervisor shall be documented in the 
Contractor’s Bid submittal.  Field Crew Leader qualifications will be reviewed and 
approved (if appropriate) by the Program Manager. 

 RESPONSIBILITY FOR OVERFLOWS/SPILLS AND DAMAGE TO PROPERTY AND UTILITY 

A. Reference Specification Section 01030 – Special Project Procedures.  

PART 2 — PRODUCTS 

 CCTV/SONAR PERFORMANCE 

A. The Contractor shall furnish the following, but not limited to: the mobile (off-road) 
television/sonar inspection studio, television camera, audio-visual digital encoding 
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equipment / software, and other necessary equipment, materials, power, labor, and 
technicians as needed to perform the television inspection; Easement machine 
necessary to perform cleaning of lines. 

B. The surveying/inspecting equipment will be capable of surveying/inspecting a length 
of sewer up to at least five hundred (500) feet where a self-propelled unit is used, 
where entry is possible at one (1) end only.  This equipment will be maintained in full 
working order. 

C. Each survey/inspection unit will contain a means of transporting the CCTV camera 
and/or sonar equipment in a stable condition through the sewer under survey and/or 
inspection.  Such equipment will ensure the maintained location of the CCTV camera 
or sonar equipment when used independently on or near to the central axis of a circular 
shaped sewer when required in the prime position. 

D. Where the CCTV camera are towed by winch and bond through the sewer, all winches 
will be stable with either lockable or ratcheted drums.  All bonds will be steel or of an 
equally non-elastic material to ensure the smooth and steady progress of the CCTV 
camera.  All winches will be inherently stable under loaded conditions.  The bonds shall 
be oriented in such a manner as to enable unhindered extension or retraction through 
the line. All effort shall be made to prevent damage to the pipe during the television 
inspection. In the case where damage is caused by the Contractor, for any reason, 
such as would be caused by incorrect deployment of bonds or retrieval of lodged 
equipment, the cost of repair or remedy shall be borne solely by the Contractor and 
repaired immediately after notification to the Program Manager within 24 hours. 

E. Each unit will carry sufficient numbers of guides and rollers such that, when surveying 
or inspecting, all bonds are supported away from pipe and manhole structures and all 
CCTV cables and/or lines used to measure the CCTV camera's head location within the 
sewer are maintained in a taut manner and set at right angles where possible, to run 
through or over the measuring equipment. 

F. Each unit shall carry or have access to flow control plugs as required to accommodate 
the diameter range in which inspection is to occur. See Sewer Flow Control 
Specification 01520 for additional details and requirements. 

G. Television/Sonar Inspection: The Contractor shall inspect pipelines with conventional 
television imagery as indicated in the contract documents so as to record the cleaned 
condition of the pipeline under inspection. Inspection of pipelines shall be carried out 
utilizing the County approved formats only. 

H. CCTV Camera Prime Position:   

I. The CCTV camera will be positioned to reduce the risk of picture distortion.  In circular 
sewers the CCTV camera lens and/or sonar head will be positioned centrally (i.e. in 
prime position) within the sewer.  In non-circular sewers, picture orientation will be 
taken at mid-height, unless otherwise agreed, and centered horizontally.  In all 
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instances the camera lens/sonar head will be positioned looking along the axis 
of the sewer when in prime position.   

J. CCTV Camera Speed:    

The camera speed shall be that required to provide a representative video of the 
cleaned pipe and manholes.   

K. CCTV Color Camera:   

The television camera used for the pipeline inspection shall be one specifically 
designed for hazardous and corrosive environments and constructed for pipeline 
inspection. Lighting for the camera shall be suitable to allow a clear picture of the 
entire periphery of the pipe. The camera shall adhere to the following requirements:  

13. Waterproof and shall be operative in 100% humidity conditions without lens 
fogging and any conditions that may be encountered in the inspection 
environment.  Camera lens will be free of scratches and other faults that may 
reduce the video quality.  The operator will take precautions to clean the lens 
of all foreign matter prior to inserting the camera and will attempt to reduce 
the amount of water on the lens during the survey/cleaning process.  

14. The view seen by the television camera shall be transmitted to a monitor of not 
less than 11 inches in size.  

15. The travel speed of the television inspection camera (through the pipe) shall 
be uniform and shall not exceed the maximum speed herein specified.  

16. The camera, television monitor, and other components of the video system 
shall be capable of producing picture quality to the satisfaction of the Program 
Manager; and if unsatisfactory, equipment shall be removed and no payment 
will be made for an unsatisfactory inspection.   

17. The adjustment of focus and iris will allow optimum picture quality to be 
achieved and will be remotely operated.   

18. The adjustment of focus and iris will provide a minimum focal range from six 
(6) inches in front of the camera's lens to infinity.   

19. The distance along the sewer in focus from the initial point of observation will 
be a minimum of twice the vertical height of the sewer.   

20. The illumination must be mounted on and turned in the direction of the camera 
such as to allow an even distribution of the light around the sewer perimeter 
without the loss of contrast picture, flare out, or shadowing, light sensitivity to 
be greater than 1.5 lux minimum, minimize reflective glare, remote variable 
intensity control, provide a clear in-focus picture of entire inside periphery of 
pipe and the ability to achieve proper balance of tint and brightness. 

L. Color CCTV:   

All CCTV work will use color CCTV reproduction. 

M. Off road inspection equipment/easement machine proposed by the Contractor shall 
be reviewed and approved by the Program Manager before the Contractor utilizes said 
equipment. 



 

Small Diameter Sewer Cleaning SANITARY SEWER MAIN TELEVISION FOR CLEANING VERIFICATION 
 01510# - 6 

PART 3 — EXECUTION 

 GENERAL 

A. The following guidelines concerning the use of CCTV will be followed: 

1. Generally CCTV alone will be used for internal condition assessment where the 
depth of flow is less than twenty-five (25%) percent of overall sewer diameter 
at the start of the survey. A case-by-case determination will be made whether 
to use CCTV where the depth of flow is more than twenty-five (25%) percent 
level but no greater than forty (40%) percent of overall sewer diameter at any 
time throughout the length.  The use of flow control (plugging, flow restriction 
and/or bypassing pumping) to reduce flow to 25% or less is required. 

B. Confined Space Entry: Crews shall minimize the physical entry into manholes. Manhole 
entry shall be performed in accordance with Federal, State, Local and any other 
regulations for confined space entry. Only trained crews and staff may perform 
confined space entry after obtaining an entry permit. Staff must use safety required 
equipment, including harnesses, ventilation equipment, etc.  

C. Traffic Control: All traffic control measures shall comply with the requirements of 
MUTCD, Part 6 – Temporary Traffic Control, Latest Edition as published by 
USDOT/FHWA. 

D. Site Security: Wear all required safety equipment, such as safety vests, hardhats, 
safety glasses, and steel toe boots. Follow all applicable state and local traffic safety 
procedures. Alert the closest fire department/Emergency Medical Services (EMS) as 
to the location of the day’s work and to stand by for emergencies.  

E. Scheduling Time: Crews shall begin inspections after 8:00 am and terminate 
inspections no later than 5:00 pm each day unless otherwise directed by the Program 
Manager in order to address localized special requirements. Authorization should be 
obtained if work is to be performed outside of the designated hours. Work should be 
performed by the Contractor in time frames that will allow compliance with the County’s 
noise ordinance.  

F. Permits for Rights-of-Ways & Contract Utility Licensing: 

The Contractor shall obtain work permits for all work to be performed in State and/or 
County Right-of-Ways. The Contractor shall also plan for all other insurances, traffic 
control measures, and other terms of the permit in advance. The Contractor shall also 
obtain all necessary and applicable licensing.  

G. Sequence of Work: 

1. Perform Work in the following sequence:  

a. Clean sewer lines and manholes in accordance with requirements of 
Section 02956#, Sanitary Sewer Cleaning and Verification. 

b. Contractor shall remove debris in accordance with guidance in Section 
02956#, Sanitary Sewer Cleaning and Verification.  

c. After cleaning, the pipe segments shall be visually inspected by means 
of closed-circuit television, including a view of the manholes showing 
the manhole interior. The inspection then will be done one linear 
section at a time and the flow in the section being inspected will be 
suitably controlled as specified (see Sewer Flow Control Specification 
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01520). All CCTV inspections shall be performed in a manner so as to 
visually show the pipe and manhole conditions after cleaning. 

H. Inspection equipment shall utilize software capable of providing complete survey 
reports, inspection standard exchange database, and linked media files.  

I. If television inspection (tractor mounted) of an entire manhole to manhole sewer 
segment cannot be successfully performed from one manhole, a reverse setup shall 
be performed to obtain a complete inspection. A reverse setup shall be considered 
incidental to and included in the segment’s unit price bid for Cleaning and CCTV 
Cleaning Verification. If upstream (reverse) setup, is required, establish new inspection 
run separate from downstream (normal) setup so two inspection records exist in the 
software, one with the normal setup and one with the reverse setup.   

J. Televised pipe segment inspection is represented by one manhole-to-manhole pipe 
segment or other structural access-to-access point; not multiple manhole-to-manhole 
segments.  

K. Show continuous footage reading and other required information on inspections 
image. Place on screen where it is clearly visible (if black font, do not place on dark 
background, if white font, do not place on light background). This will be the basis for 
payment for the Cleaning & CCTV Cleaning Verification pay item. 

L. Viewing shall be in direction of flow, except while camera is being used in a reverse 
setup. Inspection shall proceed from upstream to downstream, unless prohibited by 
obstruction.  

M. Keep camera lens clean and clear. If material or debris obscures image or causes 
reduced visibility, clean or replace lens prior to proceeding with recording operation. 

N. Camera lens shall remain above visible water level and may submerge only while 
passing through clearly identifiable line sags or vertical misalignments. If flow exceeds 
25 percent of diameter, such that the camera lens becomes obscured, pause 
inspection until flow subsides. If necessary, reschedule CCTV operation. Surcharging 
and flooding of camera lens is not an excusable condition if it has been artificially 
created upstream, i.e., placement of flow plugs or freshwater flushing in pipe.  

O. Immediately report to Program Manager any obstructions that restrict flow and cause 
inspection to be interrupted that can’t be cleared under the cleaning process. Assure 
that the obstruction is documented in the inspection. Document condition with still 
photographs, and begin a reverse inspection setup or inspections of other pipelines to 
the satisfaction of the Program Manager.  

P. Any equipment stuck or left in the sewer line/lateral shall be retrieved by the Contractor 
within twenty-four (24) hours. The Contractor is expected to use due caution when 
cleaning and assessing the sewer line segments.  The Contractor shall make numerous 
attempts to recover any lodged equipment without causing additional harm to the 
sanitary sewer structure(s). Equipment stuck in the line due to the Contractor’s 
negligence will require that equipment be recovered at the sole expense of the 
Contractor.  DWM shall not be financially responsible for any Point Repairs derived 
from such lodged equipment with the exception if the equipment was lodged in the 
system due to poor pipe condition.  The Contractor shall present CCTV video of the pipe 
condition when making a claim.  DWM will review the video and Contractor activities 
to make a decision as to causation and liability.  DWM will provide inspection services 
to ensure such extraction point repair is completed in compliance with the County’s 
sanitary sewer guidelines.  Any damage to the Contractor’s equipment is the 
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Contractor’s sole responsibility.  If the equipment is stuck or left in the sewer 
line/lateral causes an SSO (including building backup), then the Contractor is liable for 
the SSO/backup and all associated damages.   

Q. Televise pipe segments from manhole to manhole on same video in continuous run.  

1. Video shall clearly show camera starting and ending at manhole, unless 
defects do not allow it.  

2. Do not perform partial televising on one video and then complete run on 
another video.  

3. If line is partially televised, due to excusable condition, i.e., collapsed line, 
televised length shall be viewed by the Program Manager.  

4. If a portion of the Contractor’s inspection is unacceptable to the County or 
Program Manager, the entire pipe segment shall be deemed unacceptable and 
the Contractor shall re-televise the entire pipe segment at the Contractor’s sole 
expense.  

R. The Program Manager may, on occasion, accept a physical inspection that does not 
adhere to minimum standards if adverse conditions are encountered and re-inspection 
is not advised.  

S. At the end of each day, update the status of what sewer segments were inspected in 
Cityworks. Refer to Section 01030 – Special Project Procedures.  

 CCTV INSPECTION 

1.  

B. Media: 

1. Video: 
a. Inspections completed, with a unique filename per manhole to 

manhole pipe segment inspection. 
b. Continuous digital video recordings of the inspection view as it appears 

on the television monitor shall be taken.  The recording shall also be 
used as a permanent record of defects.  

c. The recording shall be MPEG-4. Separate MPEG-4 files shall be created 
for each pipe segment inspection. In case of a reverse setup, such 
inspection shall be stored in a separate inspection record and MPEG 
file. In addition to submitting your videos to the County by way of SFTP, 
your MPEG files shall also be uploaded to an online file storage or 
written to external physical hard drive(s) media for records retention 
purposes in accordance with County’s requirements for Consent 
Decree.   

d. MPEG files shall be named according to the following file specification: 
[Upstream 
Manhole]_[DownstreamManhole]_[MMDDYYYY]_[IncrementalNumb
er].mpg  

e. The ”IncrementalNumber” shall be used if multiple inspections are 
performed for the same line, such as a reverse inspection setup. 
IncrementalNumber is to ensure no two videos are the same. The 
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number can be the video ID if the software doesn’t already have a 
random number generator.   

f. The County, at its sole discretion, reserves the right to refuse any 
MPEG, on the basis of poor image quality, excessive bit rates, 
inconsistent frame rates or any other characteristics that may affect 
usability by the County. 

g. The digital video encoding shall include video information that can be 
reproduced with a video image equal or very close to the quality of the 
original picture on the television monitor. The replay of the recorded 
video information shall be free of electrical interference and shall 
produce a clear, stable image.  

C. Database:  

1. Include all inspections in an Access Standard Exchange database that will be 
regularly submitted to the Owner. The Owner and contract will agree on 
submittal schedule.  A database, with attached videos, will be submitted with 
each interim submittal. Consolidation of the database is not the responsibility 
of the Contractor.  

2. Provide an Access standard exchange database of collected data including 
anticipated inspection header field attribute information as shown in 
Attachment A to this Section. 

3. File Type: MS Access, .MDB, .ACCDB 
4. Database Format: Format of the database shall be acceptable by the Owner.  
5. List inspection media names in corresponding asset/inspection/defect 

information field within database. 

D. Linear Measurement: 

1. The CCTV monitor display will incorporate an automatically updated record in 
feet and tenths of a foot of the footage of the camera or center point of the 
transducer, whichever unit is being metered, from the cable calibration point, 
the pipe diameter (physical measurement by Contractor), and verified pipe 
material.  The relative positions of the two (2) center points will also be noted. 

2. The Contractor shall use a suitable metering device that enables the cable 
length to be accurately measured; this shall be accurate to 0.20 feet.  
Measurement shall be zeroed after each segment inspected. The Contractor 
shall calibrate the footage meter on a regular basis This measurement will be 
vetted against the GIS map length for quality check 

E. Data Display, Recording and Start of Survey/Inspection: 

1. At the start of each sewer length being surveyed or inspected and each reverse 
set-up, the length of pipeline from zero (0) footage, the entrance to the pipe, 
up to the cable calibration point will be recorded and reported in order to obtain 
a full record of the sewer length.  Only one (1) survey will be indicated in the 
final report.  All reverse set-ups, blind manholes, and buried manholes will be 
logged on a separate log.  Regardless, each set-up will be recorded as a 
separate inspection and the header and observed defects recorded 
appropriately.  Video digits will be recorded so that every recorded feature has 
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a correct tape elapsed time stamp.  Each log will make reference to a start and 
finish manhole unless abandonment took place because of blockage.  

2. The footage reading entered on to the data display at the cable calibration 
point must allow for the distance from the start of the survey/inspection to the 
cable calibration point such that the footage at the start of the survey is zero 
(0). 

3. In the case of surveying through a manhole where a new header sheet and file 
must be created, the footage will be set at zero (0) with the camera focused on 
the outgoing pipe entrance. 

4. At the start of each manhole length a data generator will digitally generate and 
clearly display on the viewing monitor and subsequently on the video recording 
a record of data in alpha-numeric form containing the following minimum 
information: 
a. Automatic update of the camera's footage position in the sewer line 

from adjusted zero (0) 
b. Sewer dimensions 
c. Manhole/pipe asset ID number 
d. Date of survey 
e. Road name/location 
f. Direction of survey 
g. Time of start of survey 
h. The size and position of the data display will be such as not to interfere 

with the main subject of the picture. 
5. Once the survey of the pipeline is under way, the following minimum 

information will be continually displayed: 
a. Automatic update of the camera's footage position in the sewer line 

from adjusted zero (0). 
b. Manhole or pipe asset ID number.  
c. Defect/observation code(s) (temporarily display when encountered) 
d. Date and Time 

6. Before camera enters the pipe, inspection shall provide video of the manhole. 
Video recording shall begin by facing pipe segment to be televised and then 
pan/tilt/zoom as necessary to point camera up toward the manhole opening.  

 DELIVERABLES 

A. Digital Access Standard Exchange database shall be submitted via SFTP file transfer 
to the Program Manager. The database must contain all the data required by this 
specification. 

B. Final Television/Sonar Inspection Reports shall be submitted to the Program Manager 
in PDF on the same SFTP file transfer referenced above. Corresponding MPEG videos 
and photos shall also be submitted to the Program Manager as outlined by this 
specification. 

C. MPEG videos shall also be submitted to the Program Manager as outlined by this 
specification. 
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 PUBLIC NOTIFICATION – CCTV INSPECTION  

A. Public Notification will be in accordance with that specified in Section 02956# -
Sanitary Sewer Cleaning & Verification.  

 QUALITY ASSURANCE/QUALITY CONTROL 

 . Prior to CCTV cleaning verification data submission to the Program Manager, the 
Contractor shall review videos for Quality Control (QC) as required by the Program 
Manager. The Contractor shall correct any data conflict, missing data, or other 
questionable entry identified by the QC reports prior to submitting the CCTV inspection 
data to the Program Manager.  

A. The Program Manager will periodically request the Contractor to review the QC results 
with the Program Manager. 

B. CCTV video of insufficient quality may result in the line segment being re-CCTV’d at the 
Contractor’s expense, depending upon circumstances. The video must be of sufficient 
quality to allow a review of the cleaning operation results.   

C. The Program Manager will perform random review checks of the Contractor’s 
submitted data.  Should accuracy or qualitative levels of any of the data fall below 
those deemed acceptable to the Program Manager; the data submittal will be refused 
and returned to the Contractor for correction.  The Contractor will be required to correct 
or re-do inspections until the Program Manager is satisfied with the quality of the work. 

D. The Contractor shall complete work on each asset as described herein. Refer to the 
Measurement and Payment Section (Section 01025) on documentation requirements 
to be provided with each pay request.   

E. Measurement Units:  All dimensions will be in feet and tenths of a foot and/or feet and 
inches depending upon the technology performed. Measurement of sewers will be to 
the nearest tenth of a foot. 
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Attachment A - Access Exchange Database Anticipated Inspection 
Header Form Attribute Guidance Table (CCTV) 

NUMBER FIELD 
FIELD 

REQUIRED  
DESCRIPTION/INSTRUCTIONS 

1 Surveyed by Y 
Name of individual conducting survey - e.g. 
KTRAN 

2 P/O Number Y DeKalb DWM Contract number 

3 Work Order Number Y DeKalb DWM Work Order number assigned 

4 Media Label Y  

5 Date Y Inspection Date - YYYYMMDD 

6 Time Y Time Inspection Started - Military Time 

7 Date Cleaned Y 
Date when sewer was cleaned prior to survey 
if applicable, YYYYMMDD 

8 Flow Control Y Flow-through plug, bypass, etc. 

9 Direction of Survey Y  

10 Drainage Area Y Sewer Shed Name  – e.g. Nancy Creek 

11 Pipe Segment Ref Y USMH__DSMH - Pipe Facility ID 

12 Street (Name & Number) Y  

13 City Y  

14 Height (Diameter) Y  

15 Shape Y  

16 Length  Surveyed Y  

17 Upstream MH Number Y 
Client provided designation for upstream 
manhole (e.g. 15-304-s122) 

18 Downstream MH Number Y Client provided designation for downstream 
manhole (e.g. 18-325-s289) 

19 Location Code Y (1) Within roadway; (2) Off-Road Easement 

Y – Required by DeKalb County 
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Attachment B - CCTV Verification Field Data Collection Standards and 
Guidelines 

 
1. All inspection camera operators must possess current NASSCO PACP Certification, with those 

credentials to be listed in the Surveyed By and Certificate Number fields (PACP Survey 
Header form fields 1 and 2). 

2. In instances of use of analog CCTV (pan & tilt) inspection technologies, cameras should be 
set at the appropriate height for the pipe size and shape (centered in the middle for circular 
pipe), and shall traverse the pipe at a steady pace, not to exceed 30 ft (9m) per minute. 

3. In instances of use of Digital Side Scanning (DSS) inspection technologies that utilize higher 
resolution and more advanced optics, equipment may traverse up to 70 ft per minute. 

4. The operator’s objective in positioning the camera to view a defect or feature will be to 
provide a perspective view of the defect and the entire circumference of the surrounding 
pipe. 

5. CCTV operators shall begin each inspection at the access point wall, capturing video of the 1 
interior of pipes, until the camera reaches the adjacent access point, or until the survey is 
abandoned in-pipe. 

6. CCTV operators shall be responsible for accuracy of data entry and verification of accuracy of 
structure IDs and/or GIS attributes, and all survey header information, as required by the 
Owner. 

 

 

END OF SECTION 
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SECTION 01520  

SEWER FLOW CONTROL 

PART 1 —  GENERAL 

 SECTION INCLUDES 

A. The purpose of this section is to define the various methods of wastewater flow control 
including plugging/blocking and bypass/diversion pumping.  Wastewater flow control 
shall maintain an efficient and uninterrupted level of service to the sewer system while 
performing investigative or construction operations. 

 RELATED SECTIONS 

A. Section 01510# – Sanitary Sewer Main Television for Cleaning Verification 

B. Section 02956# – Sanitary Sewer Cleaning & CCTV Verification 

 REFERENCES 

A. ASTM D1238 - Standard Test Method for Melt Flow Rates of Thermoplastics by 
Extrusion Plastometer 

B. ASTM D1248 - Standard Specification for Polyethylene Plastics Extrusion Materials for 
Wire and Cable 

C. ASTM D1505 - Standard Test Method for Density of Plastics by the Density-Gradient 
Technique 

D. ASTM D1693 - Standard Test Method for Environmental Stress-Cracking of Ethylene 
Plastics 

E. ASTM D2122 - Standard Test Method for Determining Dimensions of Thermoplastic 
Pipe and Fittings 

F. ASTM D2657 - Standard Practice for Heat Fusion Joining of Polyolefin Pipe and Fittings 

G. ASTM D2837 - Standard Test Method for Obtaining Hydrostatic Design Basis for 
Thermoplastic Pipe Materials or Pressure Design Basis for Thermoplastic Pipe 
Products 

 QUALIFICATIONS 

A. Qualification documentation will be submitted as required of the Contract Documents. 

B. The Contractor must meet all of the following criteria to be considered qualified to 
propose and/or bid on the subject contract: 

1. The Contractor, or their subcontractor, must document they, not their parent 
company, related company, or the experience of an individual/s, have been in 
this line of business a minimum of five (5) years. 

2. The Contractor, or their subcontractor, must document they, not their parent 
company, related company, or the experience of an individual/s, have 
performed gravity sewer bypass/diversion pumping for the sizes of sewer 
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mains and flows expected under this contract in the past two (2) years.  This 
documentation shall include locations, references (including names and 
phone numbers), pipe sizes, pump sizes and pumping rates.  This 
documentation must include a minimum of ten (10) different projects and 
must cover the range of sizes of sewer mains and flows expected under this 
contract. 

 SUBMITTALS 

A. Seven (7) calendar days prior to any bypass/diversion pumping activity the Contractor 
shall submit two (2) hard copies and one electronic copy of the complete and detailed 
plan to the Program Manager for review. The bypass system shall meet the 
requirements of all codes and regulatory agencies having jurisdiction.  The Contractor 
may submit a general bypass/diversion pumping plan to be used when bypassing 
sewer mains smaller than or equal to 12-inch diameters. Once the Contractor has 
received written approval from the Program Manager for the smaller than or equal to 
12-inch sewer main plan, the Contractor may use the plan without re-submittal. 

B. The bypass/diversion pumping plan submittal shall have sufficient detail to show the 
following:  

1. Lowest overflow point upstream of the bypass/diversion. 
2. Pump stations upstream of the bypass/diversion. 
3. Staging area for pumps. 
4. Sewer plugging method and types of plugs. 
5. Number, size, material, location and method of installation of suction piping. 
6. Number, size, material, location and method of installation of discharge piping. 
7. Bypass pump sizes, capacity, number of each size to be onsite and the power 

requirements. 
8. System curve design calculations detailing the static lift, friction losses, velocity 

losses and flow velocities. 
9. Pump curves with the system curves plotted showing the pump operation 

range and confirming the pump size, horsepower and impeller required. 
10. Standby power generator size and location, if utilized. 
11. Noise control and abatement measures. 
12. Downstream discharge plan including pipe routing plan and profile views. 
13. Sections showing suction and discharge pipe depth, embedment, joint 

restraints, thrust blocking and backfilling. 
14. Method of protecting discharge manholes or structures from erosion and 

damage. 
15. Location and position, in detail, where pipes cross roadways and driveways. 
16. Traffic Control Plan, if applicable. 

C. For bypass plans associated with sewer mains larger than 12-inches in diameter, a 
Georgia certified Professional Engineer must sign and seal the bypass/diversion plan. 

D. The Contractor will provide an emergency response plan for each bypass/diversion 
pumping system.   The plan will be followed in the event of failure of the bypass/ 
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diversion pumping system. The Contractor shall provide names and phone numbers 
for twenty-four (24) hour emergency contact.  The Contractor shall have field personnel 
onsite while performing bypass operations at all times.  The bypass operation shall 
never be left unattended or unsupervised. 

E. The Contractor must identify all pump stations and the lowest overflow point upstream 
of the plugging/block and/or bypass/diversion pumping. The Contractor may be 
required to station personnel at upstream pump stations and overflow points. 

F. The Contractor shall notify the Program Manager 48 hours prior to commencing any 
plugging/block and/or bypass/diversion pumping. 

G. The Contractor shall complete a daily written record (diary) detailing the work carried 
out and any small items of Work incidental to the Work. The Contractor shall include 
in his daily record and reference to the following: 

1. Delays: Dense traffic, lack of information, sickness, labor or equipment 
shortage, etc. 

2. Weather: Conditions (e.g., rain, sunny, windy, etc.).  
3. Equipment: On site (e.g., specialty cleaning, by-pass equipment, etc.). 
4. Submittals: To the County’s Program Manager. 
5. Personnel: On site by name (e.g., all labor, specialty services, etc.). 
6. Accident: Report (e.g., all injuries, vehicles, etc.). 
7. Incident: Report (e.g., damage to property, property owner complaint, etc.). 
8. Major defects encountered: including collapsed pipe, if any, cave-ins, sink 

holes, etc. 
9. Visitors: On site. 
10. Disposals: Type and quantity of debris (including liquids). 

 EXPERIENCE 

A. Experience documentation will be submitted as required of the Contract Documents.  
The Contractor shall provide the Program Manager with written documentation 
acknowledging the supervisor and field crew leaders responsible for this work have 
received the proper training, are certified, and have the requisite experience.  This 
documentation will include dates of hands-on experience, employer, description of 
duties/experience, contact name and phone number.  Documentation on any person 
shall not be longer than one (1) page. 

B. Supervisor of the field crews must be properly trained in this function and have a 
minimum of two (2) years’ experience in performing gravity sewer bypass/diversion 
pumping, to include safe working practices for the types of equipment and operation 
of the equipment used for this contract. 

C. Field crew leaders must be properly trained in the function and have a minimum of two 
(2) years hands-on experience in performing bypass/diversion pumping, to include 
safe working practices for the types of equipment and operation of the equipment used 
for this contract. 

D. No crew members shall enter confined spaces without the necessary certified training. 

E. All on-site personnel must be badged by the County. 
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 PERSONNEL 

A. The Supervisor must visit the project site daily, checking on their personnel and 
subcontractors, meeting with the field crew leaders, as well as checking on the status 
and progress of the project. 

B. A field crew leader must be with their crew when their crew is working.  Each field crew 
leader can only have one crew.  Each crew must have its own field crew leader. 

 RESPONSIBILITY FOR SANITARY SEWER OVERFLOWS AND DAMAGE TO PROPERTY 
AND UTILITY 

A. Reference Specification Section 01030 – Special Project Procedures.  

 SAFETY 

A. All work shall be performed in accordance with OSHA standards and state and federal 
safety regulations. 

B. No person shall enter a confined space without the documented requisite training, 
certification, and entry permit. 

PART 2 —  PRODUCTS 

 PIPE FOR FLOW DIVERSION 

A. Ductile Iron Pipe:  Ductile iron pipe, as specified in DeKalb County Design Standard for 
Ductile Iron Sanitary Sewer Pipe and Fittings, is acceptable for use for flow diversion 
during construction. 

B. Steel pipe is permitted for flow diversion. 

C. High Density Polyethylene Pipe (HDPE) is permitted for flow diversion. Polyethylene 
material shall comply with the requirements for Type III polyethylene, C-5 and P-34 as 
tabulated in ASTM D-1248 and has the Plastic Pipe Institute recommended 
designation PE3406. The material shall also have an average specific base resin 
density of between 0.94 g/cc and 0.955 g/cc (ASTM D-1505). Pipe made from these 
resins must have a long-term strength (50 years) rating of 1,250 psi or more per 
hydrostatic design basis categories of ASTM D-2837. The polyethylene resin shall 
contain antioxidants and be stabilized against ultraviolet degradation to provide 
protection during processing and subsequent weather exposure. The polyethylene 
resin shall have an environmental stress crack resistance condition C, as shown in 
ASTM D-1693, to be greater than 500 hours, 20% failure. All pipes shall be made from 
virgin quality material. No rework compound, except when obtained from the 
manufacturer’s own production of the same formulation shall be used. The 
polyethylene resin shall have an average melt flow index, condition E as shown in ASTM 
D-1238, not in excess of 0.25 g/10 mm. Pipe shall be homogeneous throughout, and 
free of visible cracks, holes, foreign material, blisters, or other deleterious faults. 
Diameters and wall thickness shall be measured in accordance with ASTM D-2122. 
Pipe joining will be done by thermal butt fusion method in accordance with ASTM D-
2657. 

D. Polyvinylchloride (PVC) pipe is permitted for flow diversion. PVC pipe shall be rigid and 
securely coupled with a minimum number of connections.   Glued PVC is not allowed. 
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E. Lay flat hose is permitted for use with 2” and 3” gas powered portable pumps. 

F. Irrigation type piping is not allowed. 

G. No more than two (2) pump discharge hoses will be allowed at any given time.  The 
length of these hoses shall be limited at the direction of the Program Manager. 

H. The Contractor, at a minimum, shall design all piping, joints and accessories to 
withstand twice the maximum operating pressure or 100 psi whichever is greater. 

I. If required the Contractor must provide air relief (air relief valves, etc.) on 
bypass/diversion pumping discharge piping to insure proper operation.  

J. All pumps used shall be fully automatic self-priming units and do not require the use 
of foot-valves or vacuum pumps in the priming system.  The pumps may be electric, 
gas, or diesel powered, provided they meet all specified sound level requirements.  If 
electric pumps are used, the combined generator/pump system shall meet the 
specified sound level requirements.  All pumps used shall be constructed to allow dry 
running for long periods of time to accommodate the cyclical nature of effluent flows. 

K. Maintain sufficient equipment and materials on site to ensure continuous and 
successful operation of bypass and dewatering systems. 

1. Keep standby pumps fueled and operational at all times.  

2. Maintain sufficient number of valves, tees, elbows, connections, tools, sewer 
plugs, piping, and other parts or system hardware on-site to ensure immediate 
repair or modification of any part of system as necessary. 

L. Unless specified otherwise in these Specifications or approved by the Program 
Manager, all pumps (and generators if used) shall be fully sound attenuated and shall 
produce a noise level of sixty-five (65) dB or less at a distance of twenty-three (23) feet.  

M. The Contractor shall provide the necessary stop/start controls for each pump. 

PART 3 —  EXECUTION 

 GENERAL STANDARDS AND REQUIREMENTS 

A. Prior to commencing each bypass/diversion pumping activity the Contractor must 
receive written approval from the Program Manager.   

B. Ensure all levels of sewage flow are continuously and effectively handled. 

C. The Contractor shall use ingenuity and skill to develop a bypass/diversion pumping 
plan. 

D. The back-up pump, appropriate piping, fuel, lubrication and spare parts shall be 
incorporated into the bypass/diversion pumping arrangement at the site, ready for use 
in case of a breakdown. 

E. At no cost to the County and Program Manager, the Contractor will carry out a “trial 
run” of the bypass/diversion arrangement on all sewers greater than 12-inches.  This 
trial run must be conducted before the Program Manager will accept the arrangement.  
The “trial run” shall demonstrate the incorporation of all standby equipment to handle 
flows when the main pump set is switched off. 

F. All materials used for bypass/diversion pumping shall be pre-approved by the Program 
Manager prior to commencing pumping activities. 
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G. When wastewater flows at the upstream manhole of the sewer main being televised 
prohibit a satisfactory verification video, or do not allow the proper sewer or manhole 
repair, the flows shall be reduced to the levels required by one of the following 
methods: plugging/blocking or bypass/diversion pumping of the flows, as approved by 
the Program Manager. 

H. In some applications, the wastewater flow may be plugged/blocked and contained 
within the capacity of the collection system. This shall only be done when it has been 
determined by the Contractor and approved by the Program Manager the system can 
accommodate the surcharging without any adverse impact. 

I. The plan must keep the wastewater flowing without discharge or spills into any 
adjacent creeks or on to the ground. No bypassing to ground surface, receiving waters, 
storm drains, or bypassing resulting in groundwater contamination or potential health 
hazards shall be permitted. The Contractor will seek and obtain inspection of each 
section of newly laid sewer before removing the flow diversion from service and placing 
the newly installed or rehabilitated section into service. 

J. All pipe materials utilized in wastewater flow control shall be in good condition, and 
free of defects, and leaks. The Contractor, at no cost to the County and Program 
Manager, shall replace any defective material. Upon completion of the job, wastewater 
flow control materials shall be removed from the site. 

K. Before any wastewater flow control equipment is installed, the Contractor shall de-silt 
the segment of sewer to be bypassed while it is still under flow.  Subsequent jetting 
and final cleaning before inspection or repair shall be undertaken while the segment 
of sewer is bypassed. 

L. The Contractor is responsible for locating any existing utilities in the area the 
Contractor selects to locate the bypass pipelines.  The Contractor shall locate his 
bypass pipelines to minimize any disturbances to existing utilities and shall obtain 
approval of the pipeline locations from the Program Manager.  All costs associated with 
relocating utilities and obtaining all approvals shall be paid by the Contractor. 

M. During all wastewater flow control operations, the Contractor shall protect manholes 
and all local sewer lines from damage inflicted by any equipment.  The Contractor shall 
be responsible for all physical damage to mainlines, manholes, and all local sewer 
lines caused by human or mechanical failure.  The Contractor shall protect open 
manholes from access by non-Contractor personnel, pets, etc. 

N. The Contractor shall complete all wastewater flow control activities with the minimum 
sound level compatible with accepted industry standards for sound attenuated 
temporary pumping systems. 

 DEPTH OF FLOW 

A. The Contractor will control the depth of flow to that necessary to provide a CCTV video 
of sufficient quality to provide sufficient information to make a decision that the pipe 
segment and manhole was cleaned in accordance with the Specifications.  For 
information purposes only, normal CCTV work requires the following guidelines: In 
performing television inspection, joint testing, and/or sealing and other sewer 
rehabilitation work, the Contractor shall control the depth of flow in the sewer within 
the following guidelines: 
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Maximum Pipe Flow Depth 

Television Inspection Joint Testing and Sealing 

Pipe Size % Pipe Dia. Pipe Size % Pipe Dia. 

6”-12” 15 6”-12” 20 

15”-24” 25 15”-24” 25 

27” or larger 25 27” or larger 30 

B. When sewer line flows, as measured in the first manhole upstream of the sewer 
segment being inspected, exceed the maximum depth listed above or inspection of the 
complete pipe periphery is necessary for effective testing, sealing, or line work, the 
Contractor shall implement wastewater flow control methods.  The implementation of 
the flow control method shall be reviewed and approved by the Program Manager. 

 PLUGGING AND BLOCKING 

A. The Contractor shall insert a sewer line plug into the line at a manhole upstream from 
the section being inspected or repaired. The plug shall be so designed so all or any 
portion of the flow can be released.  Plugs should be secured to manhole to prevent 
movement downstream. Flows shall be shut off or reduced to within the maximum flow 
limits specified. Wastewater flow shall be restored to normal following completion of 
work. 

B. No Plumbers plugs will be allowed. 

 BYPASS/DIVERSION PUMPING 

A. When bypass/diversion pumping is required, a pump size shall be recommended by 
the Contractor and approved by the Program Manager. The Contractor shall supply the 
necessary pumps, conduits, and other equipment to divert the flow of wastewater 
around the sewer section where the work is to be performed. The bypass system shall 
have sufficient capacity to handle existing flows plus additional flow potentially 
occurring during periods of rainstorms as indicated from the flow monitoring program. 
The Contractor shall be responsible for furnishing the necessary labor and supervision 
to set up and operate the pumping and bypassing system on a continuous basis. A 
“setup” consists of the necessary pumps, conduits, fuel, and other equipment required 
to divert the flow of wastewater from the start to finish of work performed. 

B. Wastewater shall be pumped directly into the nearest available downstream manhole, 
provided the existing sewer has the capacity to transport the flow. The Contractor shall 
request the Program Manager to determine the capacity of the downstream existing 
system.  The Contractor shall request this determination fourteen (14) calendar days 
prior to the planned bypass/diversion pumping.    

C. The Contractor shall be responsible for keeping the pumps running continuously 24 
hours a day, if required, until the bypass operation is no longer required. The Contractor 
shall have standby pumps at all times.  The County will reimburse the Contractor for 
hourly costs associated with providing manpower, materials and equipment necessary 
to continually operate the bypass system at the price bid per hour.  The Contractor will 
provide the Program Manager the minimum personnel requirements for operating the 
system for review and approval prior to manning the system for continued operation.  
The payment will be per LF for installation and maintenance and per hour for operation. 
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D. Bypass pumping systems shall have sufficient capacity to pump peak flows in the pipes 
being bypassed (flows in the existing interceptor sewers can increase dramatically 
during periods of wet weather).  The Contractor shall provide all pipeline plugs, pumps 
of adequate size to handle wet weather peak flows, and temporary discharge piping to 
ensure the total flow of the interceptor sewer is safely diverted around the section to 
be repaired.  Wastewater flow control system will be required to be operated twenty-
four (24) hours per day. 

E. Maintenance personnel capable of starting, stopping, refueling, and maintaining the 
pumps and equipment during the bypass/diversion pumping operation shall 
continuously monitor pumps and equipment. If pumping is required on a 24-hour 
basis, engines shall be equipped in a manner to keep noise to a minimum. Bypass 
pumping may, at times, have to remain in operation for an extended period of time in 
situations when the work is stopped and workers have left the site.  The Contractor 
shall be responsible for maintaining, monitoring, managing and implementing a 
successful pump bypass operation during such occurrences.    Compensation for this 
occurrence is addressed the in Measurement and Payment (paragraph C).  

 FLOW CONTROL PRECAUTIONS 

A. Where the wastewater flow is plugged/blocked, the Contractor shall be responsible for 
taking sufficient precautions to protect public health. The sewer lines shall also be 
protected from damage. The following shall apply: 

1. No wastewater shall be allowed to back up into any homes or buildings. 

2. No wastewater shall overflow any manholes, cleanouts, or any other outlet. 

3. Customers upstream of the flow control area shall be able to use all their water 
and sewer utilities without interruption. 

4. If any of the above occur or are expected to occur, the Contractor shall provide 
bypass/diversion pumping to alleviate one or all of the conditions. Additionally, 
the Contractor shall observe the conditions upstream of the plug and be 
prepared to immediately start bypass/diversion pumping, if needed. 

B. Any sump pumps, bypass pumps, trash pumps, or any other type of pump, pulling 
wastewater or any type of material out of the manhole or sewer, shall discharge the 
material into another manhole, or appropriate vehicle or container approved by the 
Program Manager. Under no circumstances shall this material be discharged, stored, 
or deposited on the ground, swale, road, or open environment. 

C. The Contractor shall take appropriate steps to ensure all pumps, piping, and hoses 
carrying raw wastewater are protected from traffic. Traffic control shall be performed 
in accordance with the requirements of the governing agency. 

D. Prior to any wastewater flow control operations the Contractor will identify the pump 
stations and lowest overflow point upstream of the planned plugging/blocking or 
bypass/diversion.  During operations the Contractor will monitor the pump stations 
and lowest points to ensure overflow does not occur. 

E. In the event, during any form of “Sewer Flow Control,” raw wastewater is spilled, 
discharged, leaked, or otherwise deposited in the open environment, the Contractor 
shall immediately stop overflow and shall immediately report overflows to the Program 
Manager. The Contractor shall be responsible for any cleanup of solids and 
stabilization of the area affected. This work shall be performed at the Contractor’s 
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expense with no additional cost to the County or Program Manager. The Contractor 
shall also be responsible for notifying the Program Manager and complying with any 
and all regulatory requirements for cleaning up the spill at no additional cost to the 
County. The Contractor shall be responsible for any fines assessed by regulatory 
agencies including the Georgia Environmental Protection Division (EPD). 

F. During wastewater flow control operations, the Contractor shall take proper 
precautions to prevent damage to existing sanitary sewer facilities, flooding, or 
damage to public or private property. 

G. The Contractor shall make repairs, replacements or rebuilds, as directed by the 
Program Manager, to any portion of the sewer system damaged during any plugging or 
bypass/diversion pumping operation.  All such repairs, replacements, and rebuilding 
shall be paid for by the Contractor. 

H. The Contractor shall make such provisions, as are necessary, for handling all flows in 
existing sewers, connections, and manholes by pipes, flumes, or by other approved 
methods at all times, when his operations would, in any way, interfere with normal 
functioning of those facilities. 

I. The Contractor shall be responsible for the removal of any debris and sedimentation 
in the existing sewers, laterals, and manholes, etc., attributable to his work under this 
Contract.  The Contractor is responsible for the proper disposal of these items.  The 
debris and liquids are to be disposed of properly in accordance with all applicable laws. 
The local municipality can furnish a letter to the landfill stating the contractor is 
authorized to dispose of the non-hazardous materials.  Debris and liquids type and 
quantities are to be tracked in the daily Contractor diary.  Hauling and disposal costs 
will be borne by the Contractor. 

 CLEAN UP 

A. Keep premises free from accumulations of waste materials, rubbish, and other debris 
resulting from the Work. 

B. Restore to original condition portions of site not designated for alterations by Contract 
Documents. 

C. When by-pass pumping operations are complete, drain piping into sanitary sewer prior 
to disassembly. 

 

 

END OF SECTION 
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SECTION 01540 

SECURITY AND SAFETY 

PART 1 - GENERAL  

1.01 SECURITY PROGRAM 

A. The Contractor shall protect the Work, including field office trailers and contents, from 
theft, vandalism, and unauthorized entry. 

B. The Contractor shall initiate a site security program at the time of mobilization onto the 
Work site that provides adequate security for material stored and installed onsite.   

C. The Contractor shall maintain the security program throughout the Contract duration.  

D. The Contractor and subcontractors shall be wholly responsible for the security of its 
storage compound and laydown areas, and for plant, material, equipment, and tools 
at times. 

E. The Contractor shall provide the County with a list of 24-hour emergency phone 
numbers, including chain of command. 

F. The Contractor must cooperate with the County on all security matters and must 
promptly comply with any project security arrangements established by the County or 
Program Manager. 

G. It is the Contractor’s obligations to comply with all applicable governmental 
requirements and regulations and to undertake reasonable actions to establish and 
maintain secure conditions at any job site. 

H. The Contractor shall be solely responsible for the safety and security of materials, 
equipment, their employees, their subcontractors and or any person who enters 
County’s premises for any reason(s) related to this contract. 

I. The Contractor shall comply with the site safety and security program at all times on 
the County’s facilities. 

J. The Contractor shall only allow entry to authorized persons with proper County-
approved identification. All Contractor and Subcontractor employees will be required 
to have personnel working at these facilities photographed for a County-provided 
identification (ID) badge before they start work. 

K. The Contractor shall not allow cameras on-site or photographs to be taken, except 
those required to perform the Work in accordance with the Contract Documents or 
otherwise approved by the County. Photos taken on the County property for any reason 
(mishaps, near misses, accidents etc.) are prohibited from being used for Social Media 
and Training references unless authorized by the County. 

L. It is the responsibility of the Contractor to ensure all articles of possible personal or 
monetary value found by the Contractor’s employees are turned into the County or 
Program Manager. 

M. The Contractor shall be responsible for maintaining satisfactory standards of 
employees’ competency, conduct, courtesy, appearance, honesty and integrity, and 
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shall be responsible for taking such disciplinary action with respect to any employee, 
as may be necessary. 

N. Contractors with non-English speaking employees shall provide an English speaking 
person, who has the ability to translate or communicate vital project specific or safety 
information. 

1.02 PROJECT SAFETY 

A. DRUG AND ALCOHOL POLICY 

Any person under the influence of /or in possession of, distributing and/or selling 
control substances and/or alcohol will be removed from the site immediately.  
Prescription medication is allowable if it is contained in its original package and does 
not affect an employee’s performance.  DWM has a zero tolerance Drug and Alcohol 
policy.   

B. COMPETENT PERSON REQUIREMENTS 

Contractor and their Subcontractor shall have a Competent Person on the project for 
all operations as required by OSHA Standards.  

1. A competent person identified and on-site before any excavation may begin 
and/or modified. 

2. A competent person identified and on-site before any Confined Space may 
begin. 

3. A competent person identified and on-site before any rigging operation may 
begin. 

OSHA defines a competent person as one who is capable of identifying existing and 
predictable hazards in surroundings or working conditions that are unsanitary, 
hazardous or dangerous to employees, and who has the authority to take prompt 
corrective measures to eliminate them. 

C. COMMUNICATIONS 

1. Contractor shall Plan and execute all work in a manner, which complies with 
the stated objectives of their Project Safety Program.  

2. Contractor employees and their subcontractors shall complete a Project Site-
Specific Health and Safety Orientation identifying projects hazards, detailing 
these specified project rules and DeKalb County Watershed Management 
Project Rules (See Form C). Employees shall complete this orientation before 
starting work. 

3. Contractor shall create and maintain for project(s) an emergency action plan 
(EAP) which addresses the notification of the closet police, fire or ambulance 
and rescue services. 

4. In case of a utility line break please contact 911 in addition to DWM Dispatch 
at 770-270-6243, the utility owner (Sewer, Water, Gas, Cable, and Electrical) 
and your project contract public relation representative. Please note: Gas 
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Sewer and Electrical lines are considered Hazardous. Prompt emergency 
actions must follow immediately. 

5. Contractors are required to have on file in the job trailer, a copy of their 
company's Safety Program and Hazard Communication Program. 

6. All accidents must be reported to DWM Management immediately after 
occurrence.   Accident reports and investigation forms must be completed and 
a copy to DWM Safety within 24 hours of an accident. All incidents or near 
misses must be reported to DWM Safety immediately for proper investigation 
and corrective actions to ensure prevention. 

7. Contractor’s accident/incident report shall contain (but not be limited too) the 
following: 

a. Name of person injured 
b. Date and time of injury 
c. Name(s) of all witnesses 
d. Details of the accident 
e. Root Cause analysis of accident 
f. Action taken to prevent re-occurrence of incident/accident 
g. Nature/Extent of injury 
h. Name of doctor/ emergency provider 

8. All contractor personnel requiring medical attention shall be drug screened in 
accordance with the County’s policy. 

9. Tool Box Talks must be completed at least weekly. The toolbox talk must be 
documented with the signatures of all employees attending. Topics should 
include information relative to ongoing or upcoming operations and previous 
week's accidents.  

10. Subcontractors must maintain and have available first aid and bloodborne 
pathogens kit.  

11. Contractors and their subcontractors are responsible for transportation and 
payment for treatment of their employees. It is the responsibility of each 
contractor to arrange for medical treatment of his or her injured employees. 

12. Contractors and Subcontractors are responsible for the conduct of their 
employees and housekeeping of the construction/project site.  

13. Any damage to existing or stored property or materials will financially be the 
sole responsibility of the offending subcontractor(s). 

D. DISCIPLINARY POLICY 

Contractor employees must work safely as a condition of employment on this project. 
DeKalb County reserves the right to remove any contractor employees from this project 
for unsafe behavior or failure to follow safe work practices. Insubordination or any act 
that causes an Immediately Dangerous to Life and Health (IDLH) situations will not be 
tolerated and will result in automatic removal. 

E. PROJECT SITE 

1. Vehicle parking is in designated areas only- Forward First Policy. 
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2. Report all unsafe site conditions to DWM Management for which the contractor 
does not have the resources or is not responsible to implement corrective 
action. 

3. Only trained, certified and authorized employees shall operate forklifts, aerial 
lifts, cranes, machinery, heavy equipment, tools, and vehicles. All equipment 
shall be operated in accordance with manufacturer’s specifications and all 
other applicable laws/standards. The operator must have certification cards 
on their person. 

4. Cell phones are not allowed to be used onsite except for supervisors and 
management. 

5. All subcontractors shall have warning devices on moving equipment and trucks 
in the proper working order while on site. 

F. ELECTRICAL 

Subcontractors must use either an assured grounding program and/or Ground Fault 
Circuit Interrupters (GFCI) for protection from shock/electrocution. 

G. HAZARDOUS COMMUNICATION PROGRAM 

Contractors are required to have on file with DWM and project job trailer, a copy of 
their company's Hazard Communication Program. Hazard Communication programs 
must include an inventory list of hazardous materials, explanation of their labeling 
system, and all corresponding safety data sheets (SDS) and name of the program 
coordinator. Contractor shall make the inventory list of hazardous materials available 
upon request by the County. 

1.03 ENTRY CONTROL 

A. The Contractor shall restrict entry of unauthorized personnel and vehicles onto the 
Project site. 

B. The Contractor shall allow entry only to authorized persons with proper identification. 

C. The Contractor shall maintain an Employee Log and Visitor Log and make the log 
available to the County upon request. This log shall be submitted to the County bi-
weekly, or as necessary. 

D. The Contractor shall require visitors to sign the Visitor Acknowledgment of the Program 
Site Rules/Visitor Log, which includes a release form. Copies of these forms shall be 
submitted to the County bi-weekly and maintained in the Contractor's security files on-
site. See Form A. 

E. The Contractor shall require each employee to sign the Employee Acknowledgment of 
Project Site Rules Log included in Form C. Employees, subcontractor employees, and 
lower-tier Contractor employees will receive a new employee orientation. Signing the 
Employee Log by the employee is certifying that the orientation training has been 
received. 

F. The County has the right to refuse access to the site or request that a person or vehicle 
be removed from the site if found violating any of the Project safety, security, or 
conduct rules. 
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1.04 BARRICADES, LIGHTS, AND SIGNALS 

A. The Contractor shall furnish and erect such barricades, fences, lights, and danger 
signals and shall provide such other precautionary measures for the protection of 
persons or property, and of the Work as necessary. Barricades shall be painted in a 
color that is visible at night. From sunset to sunrise, the Contractor shall furnish and 
maintain at least one light at each barricade and sufficient numbers of barricades shall 
be erected to keep vehicles from being driven on or into any Work under construction.   

B. The Contractor shall be held responsible for damage to the Work and any resulting 
injuries due to failure of barricades, signs, and lights. Whenever evidence is found of 
such damage, the Contractor shall immediately remove the damaged portion and 
replace it at the Contractor's cost and expense. The Contractor's responsibility for the 
maintenance of barricades, signs, and lights shall not cease until the Project has been 
accepted by the County. 

1.05 RESTRICTIONS 

The Contractor shall not allow cameras on site or photographs taken without approval 
of the County, except as required under Section 01320. 

1.06 CONTRACTOR SAFETY/HEALTH AND SECURITY PLAN 

A. Within 30 days of Notice To Proceed, and prior to the performance of any Work, the 
Contractor shall prepare and submit a Contract-specific Health, Safety, and Security 
Plan signed by an officer of the Contractor's organization. Adequacy is the responsibility 
of the Contractor. 

B. The County will review the Contractor's Health, Safety, and Security Plan for the 
adequacy of the plan. The plan shall: 

1. Identify the person(s) responsible for implementation and enforcement of 
Health, Safety, and Security rules and regulations for this Project. 

2. Address safe Work procedures for the activities within the Contractor's scope 
of Work. 

3. Include a new employee orientation program to address job- and site-specific 
rules, regulations, and hazards. 

4. Include the Contractor's Drug-Free Workplace Policy describing the substance 
abuse prevention and testing program. 

5. Include provisions to protect the Contractor's employees, other persons, and 
organizations possibly affected by the Work from injury, damage, or loss. 

6. Comply with current Fed/OSHA regulations; the Health, Safety, and Security 
Plan; the facility safety program (when applicable); and locally accepted safety 
codes, regulations, and practices. 

7. Include a site-specific emergency action and evacuation plan. 

8. Include Hazard Communication/Right-To-Know Program. 

9. Include security procedures for the Contractor's Work, tools, and equipment. 

10. Include the capability of providing the County with documentation to show 
compliance with the plan, plus accidents, and investigation reports. 
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11. Address other contract-specific requirements, including the Unique 
Requirements of these specifications. 

C. Prior to the start of Work, Contractor shall provide Job Safety Analyses (JSAs) for unique 
Work activities necessary to prosecute the scope of Work. 

D. Review of the Contractor's Health, Safety, and Security Plan by the County shall not 
impose any duty or responsibility upon the County for the Contractor's performance of 
the Work in a safe manner.   

E. The Contractor shall be fully responsible for the safety and health of its employees, its 
subcontractors, and lower tier contractors during performance of its Work. 

F. The Contractor shall provide the County with safety reports, training records, 
competent person list, and accident reports prepared in compliance with Fed/OSHA 
and the Project Health, Safety, and Security Plan. 

1.07 PROJECT SAFETY COORDINATOR 

A. The Contractor shall be responsible for the safety of the Contractor’s and County’s 
employees, the County’s personnel and other personnel at the Work site. The 
Contractor shall identify a Project Safety Coordinator (PSA) on the job with an 
appropriate office on the job site to maintain and keep available safety records and 
up-to-date copies of pertinent safety rules and regulations. 

B. The Project Safety Coordinator shall: 

1. Comply with applicable health and safety requirements of governing 
legislation. 

2. Schedule and conduct safety meetings and safety training programs as 
required by law and included in the Contractor Health, Safety, and Security Plan 
for personnel engaged in the Work. 

3. Post appropriate notices regarding safety and health regulations at locations 
that afford maximum exposure to personnel at the job site. 

4. Post the name(s), address and hours of the nearest medical doctor(s), names 
and addresses of nearby clinics and hospitals, and the telephone numbers of 
the fire and police departments. 

5. Post appropriate instructions and warning signs with regard to hazardous 
areas or conditions. 

6. Have proper safety and rescue equipment adequately maintained and readily 
available for any contingency. This equipment shall include such applicable 
items as: proper fire extinguishers, first aid kits, safety ropes, and harnesses; 
stretcher, life preservers, oxygen breathing apparatus, resuscitators, gas 
detectors, oxygen deficiency indicators, explosion meters; and other 
equipment mandated by law. 

7. Inspect each Work crew at least once daily in accordance with an Inspection 
Checklist Report Form to make sure that workers are wearing their appropriate 
personal safety equipment; machines, tools, and equipment are in safe 
operating condition; Work methods are not dangerous; and the Work site and 
Work methods are free of hazards. 
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8. Submit to the County, upon request, copies of inspection checklist report 
forms; safety records, safety inspection reports, and certifications from 
regulating agencies and insurance companies. 

9. Immediately notify the County of a serious accident, followed by a detailed 
written report within 24 hours. “Serious accident” is defined as that requiring 
an absence of Work of more than two days and/or hospitalization. 

10. Immediately notify the County in the event of a fatal accident. 

11. Immediately notify the County of any accident claim against the Contractor or 
any subcontractor, followed by a detailed written report on the claim, and its 
resolution. 

12. Review safety aspects of the Contractor’s submittals as applicable. 

1.08 REMOVAL 

A. The Contractor shall remove equipment and devices when no longer required and 
repair damage caused by installation.   

B. Should the Contractor dismiss employees who have been given access to the DWM 
facilities while the contract is in force, the Contractor will advise the DWM Security 
Office. 

C. The County may request the Contractor to immediately remove from the premises 
and/or dismiss any employee found unfit to perform duties due to one or more of the 
following reasons: 

1. Neglect of duty, absenteeism, security or safety problems and sleeping on the 
job 

2. Disorderly conduct, use of abusive or offensive language, quarreling, 
intimidation by words, actions or fighting. 

3. Theft, vandalism, immoral conduct or any other criminal action. 

4. Selling, consuming, possessing, or being under the influence of intoxicants, 
alcohol or illegal substances, which produce similar effects while on duty. 

5. Involved in a vehicle accident while on the County’s property or driving the 
County’s equipment.  No employee, Contractor, or Subcontractor will be 
extended privileges to drive the County’s equipment on the County’s property 
if driving privileges have been withdrawn by the person’s State of residence. 

D. All employees will be required to sign in and out on a designated log sheet. 

E. All employees shall be required to wear at all times in an observable location, above 
the waist, on outer clothing, an appropriate photo I.D. badge to be furnished by the 
Contractor and approved by the County. 

F. No one under age sixteen is permitted at work sites after normal working hours. 
Contractor’s employees are allowed on work sites only during the specified hours and 
only when working on this contract.  No Contractor employee will be allowed on sites 
when not specifically working on this Contract’s predetermined times and dates. 

G. All employees and agents of the Contractor must read the Project Site Rules statement 
and sign a log acknowledging understanding of project site rules provided in (Forms A 
& C).  
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1.09 IDENTIFICATION BADGES AND SECURITY 

A. All Contractor’s employees and subcontractors’ staff who will be working on-site shall 
be issued an ID badge by the County.  

B. Special Circumstances.  The County can grant/permit a Contractor the right to badge 
their employees and subcontractors. However, the badge template shall be approved 
by DWM Safety Division.  The ID badge shall include worker’s name, date of issue, 
picture, and company affiliation.  

C. It is the Contractor’s responsibility to collect the ID badge from any employee who is 
been discharged or resign prior to completion of the project as well as at completion 
of the project. Contractors shall return all ID badges to the DWM Safety Division within 
48 hours. The Contractor shall be charged a fee of $25.00 per badge for any badges 
not returned at completion of the project. For ID badges lost during the term of the 
project, there will be a reissued fee of $15.00 per ID badge. The Contractor shall 
deduct these charges from its periodic or closeout payment request or the County shall 
deduct them. 

D. The Contractor shall be responsible for maintaining a safe “drug-free” work 
environment. 

E. The Contractor shall develop a Security Plan for use on the job site during construction. 
The Plan shall encompass at a minimum such topics as the use of pre-employment 
background checks for specific project staff, drug tests, crime prevention and anti-theft 
procedures, workplace violence, and methods to secure project documents. The staff 
working on the site shall be familiar with the requirements of the Security Plan. 

F. County Ordinances prohibit the carrying of weapons on County property/jobsites. The 
County Police Department shall be notified of any person bringing weapons to the 
jobsite; they shall be removed immediately and prosecuted. 

G. Persons on the jobsite shall report any suspicious activity by workers or by others at 
the jobsite area first to the Project Management, and/or DeKalb County Police and/or 
Fire Department by calling 911 and immediately to the Engineering and Construction 
Management Service Division Head. 

PART 2 - (DWM) CONTRACTOR BADGE PROCEDURES 

The ID badge will provide proof of authorization to be on the construction site, and aid 
DWM staff in affirming the contractor’s employee has received safety training prior to 
the start of work at DWM project, site or facility.  

2.01 General Requirements 

A. All individuals working on any DeKalb County Department of Watershed Management 
– construction projects, sites, and facilities shall be required to wear a County issued 
ID badge.  

B. Contractors and subcontractors working on (DWM) projects, sites and facilities must 
have their assigned badge on their person at all times. 

C. All contractors and subcontractors personnel without a current badge will not be 
allowed to continue to work at a (DWM) project, site or facility. 
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D. All workers must obtain and display an identification badge issued by the County’s 
Safety Representative before reporting to work on any (DWM) construction project. 

E. Although a contractor may only be required to visit our sites/property on an infrequent 
basis, badging is still a requirement.  

F. Contractors and subcontractors vendors or their transient onsite visitors, which are not 
full-time employees of the site, shall be escorted while onsite as a visitor by a 
Department of Watershed Management badged contractor. 

G. Contractors shall maintain a daily sign-in sheet/record/log of their daily workers under 
its supervision which includes subcontractor’s vendors or their transient onsite visitors. 

2.02 Training Requirements 

A. Contractor and subcontractor employees are required to attend safety training prior to 
receiving a badge. 

B. The Contractor is responsible for conduction and/or arrangement of their employee's 
training. 

1. OSHA 10 hour, OSHA 30 hour or project site-specific safety training along with 
the contractor receiving a copy of DeKalb County Project Site Rules will suffice 
the training requirements to receive a badge and start work on the (DWM) 
construction project(s), site or facility.  

2. OSHA 10 hour and 30-hour safety training received within 12 months prior to 
the start of work on the (DWM) construction project(s), will qualify as current. 

3. Whereas the OSHA 10 hour and 30-hour training does not expire, the actual 
date of training must be less than 12 months prior to the start of work on the 
(DWM) construction project(s) to qualify as “current,” 

4. In the case where the OSHA 10 hour and 30-hour date of training are more 
than 12 months prior to the start of work on the (DWM) construction project(s), 
project site-specific safety verification of training is required.  

5. Contractor’s training should include general construction safety and the 
specific safety concerns/hazards employees may encounter at the Watershed 
Management construction site. 

6. DMW’ Safety Division shall review a copy of the contractor’s project site-
specific safety training topics outline prior to the contractor’s employees were 
approved for badging. 

7. Contractor and subcontractor employees are required to read, understand and 
agree to abide by DeKalb County Project Site Rules.  See Forms A & C. 

2.03 Verification of Training   

A. The contractor’s management representative shall complete, sign and send a copy of 
each of their employee or their subcontractor’s employee a copy of (DWM) Verification 
of Training Form.  See Form E. 

B. (DWM) Verification of Training Document will be sent to VOTD@DeKalbcountyga.gov 
prior to the contractor’s employee badging date of appointment. 
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C. The contractor’s/subcontractor’s employee shall review and verify that the information 
on their individual (DWM) Verification of Training document is correct.  

D. The contractor’s employee shall also sign (DWM) Verification of Training Form verifying 
the information on the document is correct. The (DWM) Verification of Training 
Document signature statement is as follows: 

“I have read, understand and agree to abide by the DEKALB COUNTY 
PROJECT SITE RULES. I have received a personal copy for my use and 
reference. Furthermore, I understand that knowingly or purposely 
falsifying records is grounds for being denied access to the project site.” 

2.04 Verification of Identity Requirements 

A. The contractor and subcontractor employees must provide documentation to DeKalb 
County to verify their identity and authorization to work.  

B. DeKalb County only accepts Form I-9 acceptable documents with accompanying photo. 

C.  Form I-9 acceptable documents must be from List A and List B 

D. Examples: 

1. ID cards issued by federal, state, local governmental agencies 
2. TWIC (Transportation Worker Identification Credential) 
3. Driver License or Identification card issued by a state motor vehicle 

department with a photo that clearly identifies the individual. 

2.05 DWM Management Site Inspections and Audits 

Field verification will be done randomly by the DWM Safety staff to ensure employees 
were trained and following County, OSHA & State regulations. 

2.06 Badging office address is as follows: 

DeKalb County Watershed Management, 
Safety Division 
1641 Roadhaven Drive, Stone Mountain, GA  30083 

Badging hours are Tuesdays & Thursdays from 9:00 am to 12:00 pm. 

2.07 Badge Expiration Date 

Badges are valid until the expiration date of the prime contractor’s contract.  

2.08 Transfer Contractors 

A. If a worker changes companies or projects, the badge must be surrendered, and a new 
badge will be issued if needed.  

B. If applicable, the new employer will provide the employee certification that the safety 
training is completed.  

C. Only those employees registered in the badging system are eligible to receive a badge, 
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D. After verification by the safety representative, the badging database will be updated, 
and a new badge issued.  

2.09 Special Circumstances: 

The County can grant/permit a Contractor the right to badge their employees and 
subcontractors. However, the badge template shall be approved by the DWM Safety 
Division.  The ID badge shall include the worker’s name, picture, and company 
affiliation. 

2.010 Additional Training Requirements: 

Additional training requirements may be requested if there is a change in the 
contractor’s scope of work or responsibilities. 

2.011 Badge Replacement  

The contractor must notify DWM’s Safety Division immediately if a badge is lost, stolen 
or an employee is no longer employed with the contractor. 

2.012 Badge Collection/ Return Policy 

It shall be the Contractor’s responsibility to collect the ID badge from any employee 
who is discharged or resigns prior to completion of the project as well as at the 
completion of the project. The Contractor shall return the ID badges to the DWM Safety 
Division within 48 hours of their collection. The Contractor shall be charged a fee of 
$25.00 per badge for any badges not returned at the completion of the project. For ID 
badges lost during the term of the project, that shall be reissued, there shall be a 
charge of $15.00 per ID badge. The Contractor shall deduct these charges from its 
periodic or closeout payment request or the County shall deduct them. 
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Form A 
 

VISITOR ACKNOWLEDGMENT OF THE PROJECT SITE RULES 
 

By signing this Visitor's Log, I acknowledge that I understand and agree to abide by the project rules 
outlined below. 

 In consideration of my receipt of a visitor's pass as issued by the County directly or indirectly for 
the County, I waive on behalf of myself, my heirs, employer, legal representatives and assigns and 
hereby release and discharge the County, each of its directors, officers, employees, representatives, and 
agents from any and all claims, actions, causes of action, or any charge of any kind whatsoever that may 
arise or could arise in the future as a result of my being present at the facility including injury, death, or 
property damage whether or not caused by the fault or negligence of any of the parties released 
hereunder. 

 I further acknowledge that I have been briefed on specific hazards, hazardous substances that 
are on site, and the site emergency action procedure. 

PROHIBITED ACTIVITIES 

 Unauthorized removal or theft of County property 
 Violation of safety or security rules or procedures 
 Possession of firearms or lethal weapons on jobsite 
 Acts of sabotage 
 Destruction or defacing of County property 
 Failure to use sanitary facilities 
 Knowingly or purposely failing to report accidents/incidents or job-related injuries 
 Being under the apparent influence of drugs, alcohol, or other intoxicants or in possession  

of drugs, alcohol, or other intoxicants on the job site 
 Wearing shorts or tennis shoes on the job site 
 Failure to wear required personal protective equipment (PPE) 
 Gambling, fighting, threatening behavior or engaging in horseplay on the job site 
 Smoking in unauthorized areas on the job site 
 Open fire cooking or making unauthorized fires on job site 
 Selling items or raffles without authorization 
 Use of unauthorized cameras on the job site 
 Use of radio or television in the construction area 
 Failure to park personal vehicle in authorized parking area 
 Failure to wear designated identification [Site Specific] 
 Failure to use designated gates 
 Condoning or knowingly allowing a person to engage in or work around a patently  

unsafe or environmental compromising act or condition  
 Knowingly or purposely falsifying records, documents or providing false testimony 

 I have read, understand, and agree to abide by the PROJECT SITE RULES. Furthermore, I 
understand failure to abide by these rules is grounds for being denied access to the project site. I have 
received a personal copy for my use and reference. 
 
     __________________________  _______________________  
     Print Name:     Signature:    
       
     __________________________ 
      Date:   
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Form B 
 

VISITOR LOG 
 

THE SIGNING OF THIS LOG ACKNOWLEDGES I HAVE READ, UNDERSTAND, AND AGREE 
TO ABIDE BY THE PROJECT RULES OUTLINED ABOVE. THIS IS NOT A VEHICLE ACCESS 
PERMIT. 
 

NAME 
PRINT 

SIGNATURE COMPANY/PERSON 
VISITED 

DATE IN OUT 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 

           
am/pm 

       
am/pm 
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Form C 
 

EMPLOYEE ACKNOWLEDGMENT OF THE PROJECT SITE RULES 
 

By signing this Employee Log, I acknowledge that I understand and agree to abide by the 
project rules outlined below. 

PROHIBITED ACTIVITIES 

• Unauthorized removal or theft of County property 

• Violation of safety or security rules or procedures 

• Possession of firearms or lethal weapons on jobsite 

• Acts of sabotage 

• Destruction or defacing County property 

• Failure to use sanitary facilities 

• Failure to report accidents or job-related injuries 

• Under the apparent influence of drugs, alcohol, or other intoxicants or in possession of 
drugs, alcohol or, other intoxicants on the property 

• Wearing shorts or tennis shoes on the jobsite 

• Failure to wear a hardhat/safety glasses and safety vest 

• Gambling at any time on the project 

• Fighting, threatening behavior, or engaging in horseplay on the project 

• Smoking in unauthorized areas on the project 

• Open fire cooking or making unauthorized fires on project property 

• Selling items or raffles without authorization 

• Use of unauthorized cameras on the project 

• Use of radio or television in the construction area 

• Failure to park personal vehicle in authorized parking area 

• Failure to wear designated identification [Site Specific] 

• Failure to use designated gates 

 I have read, understand, and agree to abide by the PROJECT SITE RULES. Furthermore, 
I understand failure to abide by these rules is grounds for being denied access to the project site. I 
have received a personal copy for my use and reference. 
 
    ____________________   _______________________  
     Print Name:     Signature:    
       
     _____________________ 
      Date:   
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Form D 
 

EMPLOYEE LOG 
 

BY SIGNING THIS LOG ACKNOWLEDGMENT, I HAVE READ AND UNDERSTAND, AND 
AGREE TO ABIDE BY THE PROJECT RULES OUTLINED ABOVE AND ANY STATE, 
FEDERAL, LOCAL, OR ANY OTHER CONTRACT OBLIGATIONS THAT MAY APPLY. I 
FURTHER ACKNOWLEDGE THAT I HAVE BEEN ORIENTED AS TO THE SITE-SPECIFIC 
HAZARDS, ANY HAZARDOUS SUBSTANCES I MAY BE EXPOSED TO WHILE ON THE 
SITE, AND THE SITE/COMPANY EMERGENCY ACTION PROCEDURES, BY A 
REPRESENTATIVE OF THE COMPANY. 
 

EMPLOYEES (PRINT) SIGNATURE COMPANY NAME DATE 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

Signature of Company 
Representative:  Date Signed:  
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Form E 

 
DeKalb County Government Training Verification Form 

 
 

Appointment Date:  _______________________ 
                                (Tues./Thurs. 9am-12pm) 

 
______________________________                        ______________________________ 

      Primary Contractor:        DeKalb Contract #: 
 

______________________________                        ______________________________ 
             Subcontractor Name:                                Contract End Date: 
 

END OF SECTION

□ Course Name: OSHA 10 Hour 

Successfully Completed:   □ Yes    □ No    □ In Progress 

Date Completed: _______________ 

□ Course Name: OSHA 24 HAZWOPER 

Successfully Completed:   □ Yes    □ No    □ In Progress 

Date Completed: _______________ 

□ Course Name: OSHA 30 Hour 

Successfully Completed:   □ Yes    □ No    □ In Progress 

Date Completed: _______________ 

□ Course Name: OSHA 40 HAZWOPER 

Successfully Completed:   □ Yes    □ No    □ In Progress 

Date Completed: _______________ 
I HAVE READ, UNDERSTAND AND I HAVE BEEN PROVIDED A COPY OF THE DEKALB PROJECT SITE 
RULES. FURTHERMORE, I UNDERSTAND THAT KNOWINGLY OR PURPOSELY FALSIFYING RECORDS IS 
GROUNDS FOR BEING DENIED ACCESS TO THE PROJECT SITE. BY MY SIGNATURE BELOW, I AFFIRM 
THE ABOVE INFORMATION IS ACCURATE AND TRUE TO THE BEST OF MY KNOWLEDGE. 
 
_________________________________                              __________________________________ 
Employee’s Name (Print):                                                    Employee’s Name (Sign): 
 
_________________________________                               __________________________________ 
Authorized Representative (Print):                                     Authorized Representative (Sign): 
 

□ Course Name:  Site Specific Safety Training in accordance with OSHA 29 CFR 1926 & 1910 

Successfully Completed:   □ Yes    □ No    □ In Progress 

Date Completed: _______________ 
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SECTION 01545 

TRAFFIC REGULATION 

 

PART 1 – GENERAL 

1.01 SCOPE  

The Work specified in this section includes the provision of products, permits, services, 
procedures, and personnel by the Contractor to effect traffic control during the Work.  

1.02 TRAFFIC CONTROL MANAGER REQUIREMENTS 

A. The Contractor shall designate a qualified individual as the Traffic Control Manager 
(TCM) who shall be responsible for selecting, installing, and maintaining traffic control 
devices in accordance with the Plans and Specifications and the Manual of Uniform 
Traffic Control Devices (MUTCD). A written resume documenting the experience and 
credentials of the TCM shall be submitted and accepted by the County prior to 
beginning any Work that involves traffic control. The TCM shall be available on a 24-
hour basis to perform his or her duties. If the Work requires traffic control activities to 
be performed during the daylight and nighttime hours, it shall be necessary for the 
Contractor to designate an alternate TCM. An alternate TCM shall meet the same 
requirements and qualifications as the primary TCM and be accepted by the County 
prior to beginning any traffic control duties. The TCM’s traffic control responsibilities 
shall have priority over other assigned duties. 

B. As the representative of the Contractor, the TCM shall have full authority to act on 
behalf of the Contractor in administering the Traffic Control Plan. The TCM shall have 
appropriate training in safe traffic control practices in accordance with Part VI of the 
MUTCD. In addition to the TCM, other individuals making decisions regarding traffic 
control shall meet the training requirements of Part VI of the MUTCD. The TCMs shall 
supervise the initial installation of traffic control devices. The County, prior to the 
beginning of construction, will review the initial installation. Modifications to traffic 
control devices as required by sequence of operations or staged construction shall be 
reviewed by the TCMs. 

PART 2 – PRODUCTS 

2.01 SIGNS, SIGNALS, AND DEVICES 

A. The Contractor shall provide post-mounted and wall-mounted traffic control and 
informational signs as specified and required by local jurisdictions. 

B. The Contractor shall provide automatic traffic control signals as approved by local 
jurisdictions. 

C. The Contractor shall provide traffic cones and drums, and flashing lights as approved 
by local jurisdictions. 

D. The Contractor shall provide flagmen equipment as required by local jurisdictions. 
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PART 3 – EXECUTION 

3.01 PERMITS 

A. The Contractor shall obtain permits from authorities having jurisdiction over road 
closures before closing any road. The Contractor shall use forms provided by 
authorities having jurisdiction (DeKalb County Department of Public Works, Georgia 
Department of Transportation, etc.). 

B. The Contractor shall either fax or hand carry any permit applications to the DeKalb 
County Department of Public Works. Permit applications shall indicate the time (in 
days); length (in feet); the number of lanes; and the purpose of the closure. 

C. All permits are approved for operations during off-peak hours, 9:00 a.m. to 4:00 p.m., 
unless special approval is received from the County. 

D. Operations between the hours of 6:00 p.m. and 10:00 p.m. and Saturdays, and 
Sundays shall require approval by the County. 

E. Full street closure permits shall require 96 hours’ advance notice prior to road closure. 
The following additional information shall be provided by the Contractor prior to 
approval: 

1. The recommended detour route with signage and Traffic Management Plan as 
per the MUTCD. 

2. A copy of the resident and/or business notification letters about the closure. 
The residents/businesses located between the detour routes shall be notified 
about the closure at least 5 business days prior to the proposed closure. 

F. The DeKalb County Department of Public Works will return full road closure permit 
applications to the Contractor. The Fire Chief, Chief of Police, DeKalb Hospital, MARTA, 
and the DeKalb County Board of Education shall be notified in writing at least 72 hours 
before commencing road closure activities. 

Lane closure permits are issued during operating hours Mondays through Fridays. The 
DeKalb County Department of Public Works will return lane closure permit applications 
to the Contractor. The Contractor shall provide a minimum of 48-hour notice prior to 
closure. The Contractor shall continuously maintain the safety of the traveling public 
during lane closures in accordance with the requirements of the MUTCD and as 
stipulated by public officers.  

3.02 PREPARATION OF TRAFFIC CONTROL PLANS 

The Traffic Control Plan drawings included with the Contract Documents shall only be 
considered as a guide and are not intended to contain the traffic regulation details that 
shall be required by the specifications, permitting agencies, and the MUTCD. The 
Contractor shall develop detailed staging and traffic control plans for performing 
specific areas of the Work including, but not limited to: requirements for certified 
flagmen, additional traffic control devices, traffic shifts, detours, paces, lane closures, 
or other activities that disrupt traffic flow. The Contractor shall submit these plans in 
accordance with the Specifications to receive final approvals from permitting agencies 
and provide required traffic control devices as required by both the permitting agencies 
and these specifications at no additional cost to the County. 
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3.03 CONSTRUCTION PARKING CONTROL 

A. The Contractor shall control vehicular parking to prevent interference with public traffic 
and parking, access by emergency vehicles, and County’s operations. 

B. The Contractor shall monitor parking of construction personnel’s vehicles in existing 
facilities and maintain vehicular access to and through parking areas. 

C. The Contractor shall prevent parking on or adjacent to access roads or in non-
designated areas. 

3.04 MAINTENANCE OF TRAFFIC 

A. Whenever and wherever, in the County’s opinion, traffic is sufficiently congested or 
public safety is endangered, the Contractor shall furnish uniformed officers to direct 
traffic and to keep traffic off the highway area affected by construction operations. 

B. When the Contract requires the maintenance of vehicular traffic on an existing road, 
street, or highway during the Contractor's performance of Work that is otherwise 
provided for in the Plans and these Specifications, the Contractor shall keep such road, 
street, or highway open to traffic and shall provide such maintenance as may be 
required to safely accommodate traffic. The Contractor shall furnish, erect, and 
maintain barricades, warning signs, flagmen, and other traffic control devices in 
conformity with the requirements of the Georgia Department of Transportation and 
other local jurisdictions. The Contractor shall also construct and maintain in a safe 
condition any temporary connections necessary to ingress to and egress from abutting 
property or intersecting roads, streets, or highways. The Contractor shall maintain 
traffic in accordance with any traffic control plans furnished with and made a part of 
the Plan assembly. 

C. The Contractor shall make its own estimate of labor, materials, equipment, and 
incidentals necessary for providing the maintenance of traffic as specified in this 
section. 

D. Unless specified in the Plans or these Specifications, and subject to the approval of 
the County, the cost of maintaining traffic specified in this section shall be considered 
incidental to the Work and no separate measurement or payment shall be made. 

E. Contractor shall comply with DeKalb County Steel Plate For Residential Specification 
(See Section A). 

F. Contractor shall provide a pilot car or an escort vehicle when heavy equipment must 
be moved from one location to another by use of the roads, streets and through DeKalb 
County. 

3.05 UNIFORMED POLICE OFFICER FOR TRAFFIC CONTROL 

A. The Contractor shall provide uniformed police officers to regulate traffic when 
construction operations encroach on public traffic lanes, as approved by the County. 

B. Officers shall be currently employed by the local jurisdiction within which the work is to 
be performed, be in full uniform and have full arrest power while working. 

C. Officers shall be employed and paid by the Contractor. 

D. Officers’ shall be responsible for directing traffic within the construction site. 
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E. Only a uniformed police officer can direct traffic when the contractor’s operation 
interferes with or impedes the operation of a traffic signal light. 

3.06 FLAGMEN 

A. The Contractor shall provide trained and equipped flagmen to regulate traffic when 
construction operations or traffic encroaches into public traffic lanes. 

B. The contractor flagmen shall have 7’ Stop/Slow paddles onsite during all operations 
involving traffic control. 

C. The County requires a uniformed police officer(s) from the jurisdiction in which the 
work is being performed are required where temporary traffic control extends through 
a signalized intersection and/or when required as a requirement of the permitting 
authority.  The jurisdictional payment for a uniformed police officer necessary to 
perform traffic control where authorized and/or directed by the Program Manager will 
be reimbursed to the Contractor via the monthly pay request process when those 
charges and supporting documents indicating date, location, hours, and payment are 
submitted for payment and verified by the Program Manager. 

3.07 FLASHING LIGHTS 

The Contractor shall use flashing lights during hours of low visibility to delineate traffic 
lanes and to guide traffic. 

3.08 HAUL ROUTES 

A. The Contractor shall consult with authorities and establish public thoroughfares to be 
used for haul routes and site access. 

B. The Contractor shall confine construction traffic to designated haul routes. 

C. The Contractor shall provide traffic control at critical areas of haul routes to regulate 
traffic and minimize interference with public traffic. 

3.09 ROAD CLOSURES ON COUNTY ROADS 

A. No street, road, or highway shall be closed without the permission of the owner of any 
street, road, or highway and the fire department having jurisdiction. Prior to closing a 
street, road, or highway, signs shall be posted for a minimum of 7 days prior to actual 
closing, forewarning of the imminent closing. The County shall determine the 
information to be placed upon the signs by the Contractor. Where traffic is diverted 
from the Work, the Contractor shall provide materials and perform Work for the 
construction and maintenance of required temporary roadways, structures, 
barricades, signs, and signalization. 

B. To obtain approval to close a road or street maintained by the County, the Contractor 
shall proceed as follows: 

1. The Contractor shall obtain approval of the traffic plan from the County. The 
traffic plan shall be in accordance with the requirements of the Georgia 
Department of Transportation and DeKalb County. 

2. The Contractor shall obtain a utility permit.   
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3. The Contractor shall apply in writing to the County and obtain a permit to close 
the road on a specific date. 

4. The Contractor shall obtain a permit from the County before posting closure 
signs. Signs shall be posted for 7 days prior to the first day of closure. Signs 
shall be acceptable to the County. 

5. The County will handle emergency road closures.  

3.010 PROCEDURES FOR TRAFFIC DETOUR ROUTE PLAN 

A. The Contractor shall provide a sketch map to the County, showing the traffic detour 
route plan.  The sketch map need not be drawn to scale, but should resemble, as 
closely as possible, the actual location. The sketch map shall be drawn in a manner so 
as to provide emergency agencies a better understanding of the detour for quick 
response. The sketch map shall include directional arrows showing the flow of traffic. 

B. The Contractor shall erect “Road Closed Ahead” signs before the start point of the 
detour indicating the name of the street closed. 

C. The Contractor shall erect “Detour” signs with appropriate directional arrows at 
intersection along the detour route until the end of the detour, when the traffic is back 
to the original street. 

D. The Contractor shall erect an “End Detour” sign at the end of the detour. 

E. The Contractor shall erect an accessory plate indicating the name of the street being 
detoured to accompany each “Detour” and “End Detour” sign.  

F. The Contractor shall apply appropriate traffic control measures in accordance with the 
requirements of the MUTCD and County codes. 

3.011 BARRICADES AND WARNING SIGNS 

A. The Contractor shall furnish, erect, and maintain barricades and warning signs for 
hazards necessary to protect the public and the Work. When used during periods of 
darkness, such barricades, warning signs, and hazard markings shall be suitably 
illuminated or reflectorized. 

B. For vehicular and pedestrian traffic, the Contractor shall furnish, erect, and maintain 
barricades, warning signs, lights, and other traffic control devices in conformity with 
the requirements of the Georgia Department of Transportation and DeKalb County. 

C. The Contractor shall furnish and erect barricades and warning signs for hazards prior 
to commencing Work that requires such erection and shall maintain the barricades 
and warning signs for hazards until their dismantling is directed by the County. 

3.012 TRAFFIC PLATES 

A. The Contractor shall furnish, install, maintain, and inspect on a daily basis steel plates 
over excavations within the travel way where the difference between manhole lid and 
top of pavement is greater than 1-inch.  Installation will be in accordance with Section 
A below: 
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Section A 
Steel Plate Installation Urban and Residential 

 
 

 
 

Notes: 

1. Installation shall be used in areas where backfilling operations of an excavation in the 
roadway cannot meet the minimum compaction requirements and permanent patching 
placement within the same day. 

2. All excavations shall be backfilled within the roadway. 

3. Each plate is to overlap existing pavement 12” minimum in every direction and multiple plates 
shall abut and be secured to each other. 

4. Each steel plate shall be anchored securely to prevent movement. 

5. Temporary paving with a cold asphalt mix or approved equal shall be used to feather edges 
of the plate to form a wedged taper to cover the edges of the steel plate. 

6. The steel plate shall be removed and the road repaired by others.  The Contractor will 
remove the plate from the work site upon notification. 

7. Any ditch line needing a steel plate longer than 30 days should have permanent patching. 

8. For collector streets and major roadways, warning signs advising motorist that they should 
expect to encounter steel plates shall be placed approximately 100 feet in advance of the steel 
plate location. The signs shall meet MUTCD sign size requirements, shall state steel plate 
ahead, and shall be visible to motorist. 

END OF SECTION  
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SECTION 01700  

PROJECT CLOSEOUT 

PART 1 — GENERAL  

 SECTION INCLUDES 

 . Comply with requirements for administrative procedures stated in this Section and as 
required of the Contract Documents in closing out the Work. Closeout procedures are 
summarized in this Section. 

 RELATED SECTIONS 

 . Conditions of the Contract, fiscal provisions, legal submittals and additional 
administrative requirements.  

 QUALIFICATIONS AND REQUIREMENTS 

 . Contract requirements shall be met when assessment work orders and related 
activities have successfully produced, in order, completion of these three closeout 
stages: 

11. Substantial Completion 
12. Final Completion 
13. Final Payment Agreement 

A. The Contractor shall provide all written notices and supporting documentation as 
described below when requesting Substantial Completion and Final Completion, 
respectively. Partial submittals of the required documents shall not represent a valid 
request, and the Program Manager shall not be liable for any delays in the 
Substantial and Final Completion dates arising there from. 

 SUBMITTALS 

The Contractor shall provide to the Program Manager the following documents, in PDF and 
hard copy, in the quantity of one original and two copies unless otherwise noted. Note, with 
the exception of Subparagraphs G, H, and I below, the submittal for approval shall have 
already been made prior to Substantial Completion. Submittal under this Paragraph would be 
for a final submittal should revisions or additional copies be required of previously submitted 
documentation. 

 . Evidence of Compliance with all requirements of governing authorities: 

14. Certificates of Inspection. 

A. Assessment record documents (reports, final data, etc.), as required of the Contract 
Documents. 
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B. Subcontractor List: A complete listing of all subcontractors and their suppliers, 
indicating business addresses, telephone numbers, contact names, and items 
supplied by each. 

C. Manufacturer List: A listing of manufacturers of major materials, equipment and 
systems installed in the Work, and local contact addresses and phone numbers. 

D. Warranties: All warranties transferred to the County. 

E. Payment of Debts and Claims and Consent of Surety: The Contractor shall submit 
adequate evidence the Contractor has paid all obligations to date arising out of the 
Contract. Contractor shall also submit written consent of its Surety to final payment. 

F. Release of Claims and Liens: The Contractor and each subcontractor shall also 
submit a certified Release of Claims and Liens, indicating the releases for waivers 
submitted are complete to the best of its knowledge and information upon receipt of 
final payment. Example form attached. 

G. Certificate of Insurance for Products and Complete Operations. 

H. No partial submittals of the above items are to be made to the Program Manager. All 
items of each category are to be collected by the Contractor and delivered at one 
time to the County, together with a letter of transmittal listing all items. Where items 
are to be delivered to the Program Manager or the County's Representative, the 
Contractor shall include a copy of the transmittal letter listing all enclosures, signed 
by the respective representative acknowledging receipt. 

 REINSPECTION FEES 

 . When the Program Manager performs re-inspections due to failure of the work to 
comply with the claims of status of completion made by the Contractor: 

1. The County will compensate Program Manager for such additional services. 
2. The County will deduct the amount of such compensation from the Final 

Payment to the Contractor. 

 FINAL ADJUSTMENT OF ACCOUNTS 

 . Submit a final statement of accounting to the Program Manager. 

A. Statement shall reflect all adjustments to the Contract Price: 

1. The original Contract Price. 
2. Additions and deductions resulting from: 

a. Previous Change Orders. 
b. Allowances. 
c. Unit Prices. 
d. Deductions for uncorrected work. 
e. Penalties and Bonuses. 
f. Deductions for liquidated damages. 
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g. Deductions for re-inspection payments. 
h. Other adjustments. 

3. Total Contract Price as adjusted. 
4. Previous payments. 
5. Sum remaining due. 

B. Program Manager will prepare a final Change Order reflecting approved adjustments 
to the Contract Price not previously made by Change Orders. 

 APPLICATION FOR PAYMENT 

 . Contractor shall submit the final Application for Payment in accordance with 
procedures and requirements stated in the Conditions of the Contract. 

PART 2 — PRODUCTS 

 (Not Used) 

PART 3 — EXECUTION 

 SUBSTANTIAL COMPLETION 

 . Reference the Definitions, regarding Substantial Completion. 

A. When the Work is substantially complete, the Contractor shall submit to the Program 
Manager: 

1. A written notice the Work, or designated portion thereof, is substantially 
complete. 

2. An original Certificate of Occupancy for the Project (as applicable). 
3. A list of items to be completed or corrected (hereinafter referred to as a 

"Punch List"). 
4. All executed work orders signed and accepted by the Program Manager. 
5. Project closeout documents, warranties, and certificates for review and 

approval. 

B. Within 5 business days of such notice, the Contractor and Program Manager will 
make an inspection to determine the status of completion. 

C. The Punch List submitted by the Contractor will be reviewed in detail, with items 
added or deleted to indicate Work to be corrected or completed. 

1. The Program Manager reserves the right to issue a revised Punch List based 
on Contract Documents. 

2. The Program Manager will reproduce and distribute all necessary copies of 
any revised Punch List to the Contractor and insure the items requiring 
correction or completion are given prompt attention by the Contractor. 

3. The Program Manager may withhold the issuance of the Certificate of 
Substantial Completion until corrections required by said Punch List are 
made or all parties are satisfied they will be made. 
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D. Should the Program Manager determine the Work is not substantially complete: 

1. The Program Manager will promptly notify the Contractor in writing, giving the 
reasons therefore. 

2. The Contractor shall remedy the deficiencies in the Work, and then send a 
second written notice of Substantial Completion to the Program Manager. 

E. When the Program Manager concurs the Work is substantially complete, the Program 
Manager will: 

1. Prepare a Certificate of Substantial Completion accompanied by the 
Contractor's Punch List of items to be completed or corrected, as verified and 
amended by the Program Manager. (Note: Contract responsibilities are not 
altered by inclusion or omission of required Work for the Punch List.) 

2. Sign the Certificate of Substantial Completion and submit it to the County and 
the Contractor for their written acceptance of the responsibilities assigned to 
them in the Certificate. 

 FINAL COMPLETION 

 . Reference the Definitions, regarding Final Completion. 

A. To attain Final Completion, the Contractor shall complete the activities pertaining to 
the Certificate of Substantial Completion and complete work on all Punch List items. 
Only then shall a written request to the Program Manager for final inspection be 
submitted. 

B. When the Work is complete, the Contractor shall submit to the County written 
certification, signed jointly by the Program Manager, that: 

1. The Contract Documents have been complied with in their entirety. 
2. The Work has been inspected for compliance with Contract Documents. 
3. The Work has been completed in accordance with Contract Documents. 
4. The Work is completed and ready for final inspection. 

C. The Contractor and Program Manager will make an inspection to verify the status of 
completion with reasonable promptness after receipt of such certification. 

D. Should the Program Manager determine the Work is incomplete or defective: 

1. The Program Manager will promptly notify the Contractor in writing, 
listing the incomplete or defective Work. 

2. The Contractor shall take immediate steps to remedy the stated 
deficiencies, and send a second written certification to the County 
stating the Work is complete. 

E. When the Program Manager finds the Work is acceptable under the Contract 
Documents, the Contractor will be requested to make a final closeout submittal. 

END OF SECTION 
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UNCONDITIONAL WAIVER AND RELEASE 
UPON FINAL PAYMENT 

 
STATE OF GEORGIA 

 
DEKALB COUNTY 

 
The undersigned mechanic and/or materialman has been employed by ____________________ 
(name of contractor) to furnish _______________________ (describe materials and/or labor) 
for the construction of improvements known as _______________________ (title of the project 
or building) which is located in the City of ______________, City of ________, and is owned by 
_________________________ (name of owner) and more particularly described as follows: 
 
 
 

(DESCRIBE THE PROPERTY UPON WHICH THE IMPROVEMENTS WERE MADE BY USING 
EITHER A METES AND BOUNDS DESCRIPTION, THE LAND LOT DISTRICT, BLOCK AND 
LOT NUMBER, OR STREET ADDRESS OF THE PROJECT.) 

 
Upon the receipt of the sum of $__________, the mechanic and/or materialman waives 

and releases any and all liens or claims of liens or any right against any labor and/or material 
bond it has upon the foregoing described property. 
 

Given under hand and seal this ______ day of ______________, 20__. 
 
 
_______________________(Seal) 
 
 
 
_______________________ 
 
_______________________ 

(Witness) 
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SECTION 01710 

CLEAN-UP 

PART 1 — GENERAL 

 SECTION INCLUDES 

 . This section includes policies and procedures preventing the accumulation of waste 
materials on the site and the clean-up of waste materials thereof, throughout the 
duration and upon the completion of work.  

A. This section includes miscellaneous work related to quality control including, but not 
limited to, protecting active utilities, procedures for utility crossings, and relocating 
existing gas lines. 

B. This section includes operations not specified in detail as separate items, but can be 
sufficiently described as to the kind and extent of work involved. Furnish all labor, 
materials, equipment and incidentals to complete the work under this Section. 

 QUALIFICATIONS AND REQUIREMENTS 

 . Contractor shall keep the project site free from accumulated waste materials and 
rubbish at all times during the assessment period.  At completion of the work, the 
Contractor shall remove all waste materials and rubbish from and about the Project, 
as well as his tools, equipment, machinery, and surplus materials, except those specifi-
cally required by the Contract Documents to be left for the County's maintenance.  

A. If Contractor fails to keep project clean or to clean up prior to Date of Substantial 
Completion, the County may do so, and the cost thereof will be charged to the 
Contractor. 

B. Attention is directed to the State Soil Erosion and Sediment Control laws, ordinances 
and requirements. 

 SAFETY 

 . Store volatile waste in covered metal containers or as required by State and Federal 
requirements, and remove from project site daily to an approved facility. 

1. Allow no volatile wastes to accumulate on project site. 
2. Provide adequate ventilation during use of volatile substances. 

A. Do not burn or bury waste materials and/or rubbish on project site. 

B. Do not dispose any volatile wastes such as, but not limited to, mineral spirits, oil, or 
paint thinner in storm or sanitary drains, on pavements, in gutters, or on project site. 

C. Do not dispose any waste or cleaning materials containing materials harmful to plant 
growth on project site.  Clean up materials accidentally spilled as quickly as possible. 
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PART 2 — PRODUCTS  

 MATERIALS 

Materials required for this section shall be of the same quality as materials to be restored. 
Where possible, reuse existing materials previously removed. 

PART 3 — EXECUTION 

 INSTALLATION 

 . Clean-up during construction 

1. Execute cleaning procedures to insure the building, project site and adjacent 
properties are maintained free from debris, dust, and rubbish. 

2. Wet down materials subject to blowing.  Do not throw waste materials from 
heights. 

3. Provide covered, on-site containers for waste collection.  Place all waste 
materials and rubbish in containers in an expeditious manner to prevent ac-
cumulation.  Remove waste from project site when containers become full. 

4. Legally dispose all waste materials, rubbish, volatile materials and cleaning 
materials off project site. 

5. When finishing work begins, maintain project in a "broom-clean" state until 
Date of Substantial Completion.  Protect newly finished and clean surfaces 
from contamination during cleaning operations. 

6. Do not allow debris contributing to the survival or spread of rodents, roaches 
or other pests to accumulate. 
a. Remove debris containing food scraps on a daily basis. 
b. Should pests inhabit project, Contractor shall be responsible for 

securing services of a pest exterminator at no additional cost to the 
County. 

A. Protection and clean-up of roads 

1. Spillovers on roads from trucks entering or leaving the site shall be cleaned up 
on a continuing basis so pavements and adjacent sidewalks will not be littered 
with earth, stones, or any other debris resulting from assessment operations. 

2. Large accumulations of earth and mud shall be removed from vehicle wheels 
and loose accumulations of earth, sand or gravel shall be removed from vehi-
cle underbodies and ledges as much as feasible before entry upon public 
roads. 

B. Stripping 

In areas so designated, topsoil shall be stockpiled.  The topsoil shall be protected until 
it is placed as specified.  Any topsoil remaining after all work is in place shall be used 
on-site in designated areas. 

C. Benchmarks 

Carefully maintain all benchmarks, monuments, and other reference points.  If 
disturbed, replace as directed by the Program Manager. 
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D. Incidental work 

Do all incidental work not otherwise specified, but obviously necessary, for the proper 
completion of the contract as specified. 

 ACTIVE UTILITIES 

 . Active utilities traversing the site shall be preserved in operating condition.  Repair 
damage to all such utilities due to work under this Contract, to the satisfaction of the 
authority having jurisdiction over the utility. 

A. Disconnect or arrange the disconnection of utility service in accordance with 
regulations of the governing utility concerned and interfering with the work.  

B. Crossing Utilities: 

This item shall include any extra work required in crossing culverts, water courses, or 
drains, including all sheeting and bracing, extra excavation and backfill, or any other 
work required for the crossing, whether or not shown on the drawings. 

C. Relocating Existing Gas Lines:  

Notify the proper utility authority involved when relocating gas lines is required.  
Coordinate all work and required permits by the utility so assessment progress will not 
be hampered. 

 FINAL CLEAN-UP 

 . All general and specific cleaning shall be performed prior to Contractor's request the 
project or portion thereof be inspected for Substantial Completion. 

A. Clean disturbed areas of project site of debris. 

1. Broom clean paved surfaces. Remove oil and similar deleterious substances. 

END OF SECTION  
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SECTION 02110  

ACCESS ROUTE & EASEMENT ACCESS CLEARING  

PART 4 — GENERAL 

 SECTION INCLUDES 

A. This section includes, but is not limited to, removing and disposing of trees, stumps, 
roots, brush, structures, abandoned utilities, trash, debris, and all other materials 
found on or near the surface of the ground in the construction area and, understood 
by generally accepted engineering practice, not to be suitable for construction of the 
type contemplated from the work site. Precautionary measures to prevent damage to 
existing features to remain are considered part of the work. 

B. The Program Manager will designate all trees, shrubs, plants, and other things to 
remain.  Paint required for cut or scarred surface of trees or shrubs selected for 
retention shall be an asphaltum base paint prepared especially for tree surgery and 
approved by the Program Manager. 

C. Sewer Easement Clearing Operations shall be coordinated with temporary and 
permanent erosion and sedimentation control procedures. 

 RELATED SECTIONS 

A. Section 02276 – Site Restoration and Erosion Control  

B. Section 02486 – Seeding 

C. Section 02542 – Silt Fence 

 DEFINITIONS 

A. Light Clearing: This area requires "bush hog" equipment for tree and shrub removal. 

B. Medium Clearing: This area requires "bush hog" and "chipper" equipment for tree and 
shrub removal. 

C. Heavy Clearing: This area requires "timbering" equipment for tree and shrub material.  
Payment under this section shall be by the sum total caliper inch measured for each 
tree removed. 

 QUALIFICATIONS AND REQUIREMENTS 

A. The Contractor shall comply with all applicable codes, ordinances, rules, regulations, 
and laws of local, municipal, State or Federal authorities having jurisdiction over the 
work. All required permits shall be obtained for construction operations by the 
Contractor and submitted to Program Manager for verification. 

B. All persons involved in land disturbance work shall be trained and certified in 
accordance with the requirements of the Georgia Erosion and Sedimentation Act. 
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C. Open burning will not be permitted. 

 SUBMITTALS 

A. Prior to beginning easement clearing, the Contractor shall submit to the Program 
Manager a map showing the location of all easements to be cleared. The Contractor 
shall label each easement as requiring light clearing, medium clearing or heavy 
clearing. 

B. The Contractor shall submit to the Program Manager a schedule for clearing the 
easements. 

C. The easement clearing map and schedule must be submitted to the Program Manager 
fourteen (14) calendar days prior to beginning easement clearing. 

D. The easement clearing map and schedule must be approved by the Program Manager 
before the Contractor can begin work. 

E. Copies of all permits required for clearing operations shall be provided to the Program 
Manager prior to beginning work. 

F. Equipment list and specification for all pieces planned for use on site. 

G. Maintenance log of equipment to be used to show that all equipment has been 
properly maintained. 

H. Plan for approved fuel storage areas if applicable. 

PART 5 — PRODUCTS 

 EQUIPMENT 

A. The Contractor shall furnish equipment with operators of the type normally used in 
clearing and grubbing operations including, but not limited to tractors, trucks, loaders, 
stump grinders, and root rakes. 

PART 6 — EXECUTION 

 INSTALLATION AND EXECUTION 

A. Clearing and grubbing activities will be conducted at the minimum level necessary to 
provide access to an assessment or construction activity location. 

B. Clear and grub the permanent easement, but not to exceed limits of easements on 
each side of the pipeline, before initiating other items of work. Remove all trees, 
growth, debris, stumps and other objectionable matter, except as directed by the 
Program Manager.   

C. Materials to be cleared, grubbed and removed from the construction area include, but 
are not limited to the following: trees, stumps, roots, brush, trash, organic matter, 
paving, miscellaneous structures, debris, and abandoned utilities. 
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D. Grubbing shall consist of completely removing roots, stumps, trash, and other debris 
from all graded areas so that the topsoil is free of roots and debris. Topsoil is to be left 
sufficiently clean so further picking and raking will not be required. Grubbing shall only 
be performed at the specific direction of the Program Manager. 

E. All stumps, roots, foundations and planking embedded in the ground shall be removed 
and disposed of in a proper manner. Piling and butts of utility poles shall be removed 
to a minimum depth of two feet below the limits of excavation for structures, trenches 
and roadways or two feet below finished grade, whichever is lower. 

F. Prior to clearing landscaping features, but not necessarily limited to, specimen trees, 
fences, cultivated trees, cultivated shrubbery, property corners, man-made 
improvements, subdivision and other signs, shall be noted on the easement clearing 
maps and shall be reviewed with the Program Manager. The Program Manager will 
determine which landscape features are to remain undisturbed. The Contractor shall 
take extreme care in moving landscape features and shall re-establish these features 
as directed by the Program Manager. 

G. Surface rocks and boulders shall be grubbed from the soil and removed from the site, 
if not suitable as rip rap. 

H. Where tree limbs interfere with utility wires, or where the trees to be felled are in close 
proximity to utility wires, the tree shall be taken down in sections to eliminate the 
possibility of damage to the utility. 

I. Any work pertaining to utility poles shall comply with the requirements of the 
appropriate utility. 

J. Fences adjoining any excavation or embankment, in the Contractor's opinion, 
damaged or buried, shall be carefully removed, stored and replaced. Any fencing, in 
the Program Manager’s opinion, significantly damaged shall be replaced with new 
fence material of equal or better quality at the Contractor’s expense. 

K. Stumps and roots shall be grubbed and removed to a depth not less than 2 feet below 
grade. All holes or cavities extended below the subgrade elevation of the proposed 
work shall be filled with crushed rock or other suitable material, compacted to the 
same density as surrounding material. 

L. The Contractor shall exercise special precautions for the protection and preservation 
of trees, cultivated shrubs, sod, fences, etc. situated within limits of the construction 
area, but not directly within excavation and/or fill limits. The Contractor shall be held 
liable for any damage his operations have inflicted on such property. 

M. The Contractor shall be responsible for all damages to existing improvements outside 
the permanent easement resulting from Contractor's operations. 

N. Burying of residual materials will not be allowed. 
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 CONSTRUCTION ACCESS ROUTE ON EASEMENT 

A. When directed by the Program Manager, a construction access route shall be built for 
the purpose of accessing manholes and performing all other necessary work within 
the easement. 

B. Construction roads, when required, shall be cut twelve (12) feet wide and as long as 
required, and six (6) inches deep below existing grade, or as directed by the Program 
Manager.  Filter fabric shall be placed at the bottom of the cut, and stone shall be 
placed on top of the fabric, filling the six-inch depth along the road. 

C. Provide and install the filter fabric and stone as indicated in the Manual for Erosion 
and Sediment Control in Georgia. 

D. The Contractor is required to maintain the access roadway to include periodic top 
dressing of gravel to maintain a six-inch depth.   Remove all spilled materials and 
debris from graveled surfaces.  

E. During heavy clearing the diameters of all timber trees to be removed shall be 
measured in caliper inches in order to get paid.  The Program Manager should be 
notified of this occurrence so inspection can be provided to monitor the 
measurements. 

 CLEAN-UP 

A. The debris resulting from the clearing and grubbing operation shall be hauled to a 
disposal site secured by the Contractor and shall be disposed of in accordance with all 
requirements of Federal, State, County and municipal regulations. No debris of any 
kind shall be deposited in any stream or body of water, or in any street or alley. No 
debris shall be deposited upon any private property, except with written consent of the 
property owner. In no case shall any material or debris be left on the worksite, shoved 
onto abutting private properties, or buried on the worksite. 

B. Open burning will not be permitted. 

END OF SECTION
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SECTION 02276  

SITE RESTORATION AND EROSION CONTROL 

PART 7 — GENERAL REQUIREMENTS 

 SECTION INCLUDES 

A. The work specified in this Section consists of providing, maintaining and removing 
temporary erosion and sedimentation controls as necessary. 

B. Temporary erosion controls include, but are not limited to, Best Management 
Practices (BMP’s) such as: grassing, mulching, netting, and watering, and reseeding 
on-site surfaces and spoil and borrow area surfaces and providing interceptor ditches 
at ends of berms and at those locations ensuring the erosion during construction will 
be either eliminated or maintained within acceptable limits as established by the 
Program Manager, Local Issuing Authority and State. 

C. Temporary sedimentation controls include, but are not limited to, Best Management 
Practices (BMP’s) such as: silt fencing, silt dams, temporary sediment traps, check 
dams, temporary inlet sediment traps, barriers, rock filter dams, temporary creek 
crossings, diversion ditches, tree protection fencing, and appurtenances at the foot 
of sloped surfaces ensuring the sedimentation pollution will be either eliminated or 
maintained. 

 RELATED SECTIONS 

A. Section 02486:  Seeding 

B. Section 02542:  Silt Fence 

 REFERENCES 

A. Clean Water Act 

B. Georgia Building Code 

C. Any Soil Erosion and Sediment Control Ordinances in force by the local Government. 

D. State of Georgia, Department of Transportation, Standard Specifications. 

E. Manual for Erosion and Sediment Control in Georgia, latest edition. 

F. Georgia Erosion and Sedimentation Control Act 

G. Georgia Water Quality Control Act 
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 QUALIFICATIONS AND REQUIREMENTS 

A. Provide effective temporary erosion and sediment control measures during 
construction or until final controls become effective. 

B. Erosion, Sedimentation and Pollution Control shall be performed in accordance with 
Georgia’s NPDES Permit No. GAR 100001, 100002, or 100003, as applicable, and 
as detailed in the drawings. 

PART 8 — PRODUCTS 

 EROSION CONTROL 

A. Mulch 

B. Temporary grass seed 

C. Permanent grass seed 

D. Sod 

E. Dust control 

F. Tree Protection Fence 

G. Tree/Shrubbery Restoration 

H. Fences 

I. Slope stabilization blankets 

J. Flocculants and coagulants 

K. Tackifiers 

L. Stream bank stabilization products 

M. Slope stabilization products: 

2. Rolled Erosion Control Products (RECPs): A natural fiber blanket with 
single or double photodegradable or biodegradable nets. 

a. Blankets shall be non-toxic to vegetation, seed, or wildlife. At a 
minimum, the plastic or biodegradable netting shall be 
stitched to the fibrous matrix to maximize strength and provide 
for ease of handling. 

b. Products shall be determined to be non-toxic in accordance 
with EPA-821-R-02-012. 

3. Hydraulic Erosion Control Products (HECPs): shall utilize straw, cotton, 
wood or other natural based fibers held together by a soil binding agent 
working to stabilize soil particles. Paper mulch should not be used for 
erosion control. 
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a. HECPs shall be prepackaged from the manufacturer. Field 
mixing of performance enhancing additives will not be allowed. 
Fibrous components should be all natural or biodegradable. 

b. Products shall be determined to be non-toxic in accordance 
with EPA-821-R-02-012. 

 SEDIMENTATION CONTROL 

A. Bales - clean, seed free cereal hay type. 

B. Netting - fabricated of material acceptable to the County. 

C. Filter stone - No. 57 - crushed stone. 

D. Filter media sock, silt fencing (Type NS or Type S). 

E. Tree protection fencing. 

PART 9 — EXECUTION 

 GENERAL 

A. All erosion control measures are to be installed per the requirement listed in the 
construction documents as well as defined with Georgia’s Manual for Erosion and 
Sediment Control, latest edition. GSWCC Field Manual for Erosion and Sedimentation 
Control in Georgia – latest edition.  

 VEGETATIVE MEASURES 

A. Erosion control should be addressed in the planning stages of all proposed land-
disturbing activities. While erosion is difficult to control completely, methods to 
reduce it are practical, affordable, and cost effective. Erosion control techniques shall 
be used on all areas exposed for a prolonged period of time, including areas that will 
be paved or built upon in the future. Various types of vegetative practices are used 
for erosion control. The timeline for the implementation of various vegetative 
practices is as follows: 

B. Mulch, temporary vegetation, or permanent (perennial) vegetation shall be 
completed on all exposed areas within 14 days after disturbance. 

C. Ds1 - Disturbed Area Stabilization (With Mulching Only) Mulching can be used as a 
singular erosion control method on areas at rough grade. Mulch can be an option for 
up to six months provided the mulch is applied at the appropriate depth (depending 
on type of mulch used), anchored, and has a continuous 90% cover or greater of the 
soil surface. Maintenance shall be required to maintain appropriate depth, 
anchorage, and 90% cover. If an area will remain undisturbed for greater than six 
months, permanent (perennial) vegetation shall be used. 

D. Ds2 - Disturbed Area Stabilization (With Temporary Seeding) Temporary vegetation 
may be employed instead of mulch if the area will remain undisturbed for less than 
six months. 
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E. Ds3 - Disturbed Area Stabilization (With Permanent Vegetation) Permanent 
(perennial) vegetation or sod shall be used immediately on areas at final grade. 
Permanent (perennial) vegetation shall be used on rough graded areas to be 
undisturbed for more than six months. 

F. Ds4 - Disturbed Area Stabilization (With Sodding) may be used in place of Ds3. 

G. “Stabilization” of an area is accomplished when 70% of the surface area is covered 
in a uniform, vegetative cover (permanent or temporary) or anchored mulch of the 
appropriate thickness with 90% coverage. “Final stabilization” means all soil 
disturbing activities at the site have been completed, and for unpaved areas and 
areas not covered by permanent structures and areas located outside the waste 
disposal limits of a landfill cell certified by EPD for waste disposal, 100% of the soil 
surface is uniformly covered in permanent vegetation with a density of 70% or 
greater, or landscaped according to the Plan (uniformly covered with landscaping 
materials in planned landscaped areas), or equivalent permanent stabilization 
measures. 

H. Permanent (perennial) vegetation shall consist of: planted trees, shrubs, perennial 
vines; a crop of perennial vegetation appropriate for the time of year and region; or a 
crop of annual vegetation and a seeding of target crop perennials appropriate for the 
region, such that within the growing season a 70% coverage by perennial vegetation 
shall be achieved. 

4. For linear construction projects on land used for agricultural or 
silvicultural purposes, final stabilization may be accomplished by 
stabilizing the disturbed land for its agricultural or silvicultural use. 

5. For the purposes of this specification, permanent vegetation is used 
synonymously with perennial vegetation. Perennial vegetation is plant 
material that lives continuously from year to year although it may have a 
dormant season when the leaves and possibly the stems “die back” to 
the ground. No vegetative planting can technically be considered 
permanent. Annual vegetation is plant material lives for only one growing 
season. This type of vegetation is typically used for temporary 
establishment due to its quick germination. Some perennial vegetation 
can be used for temporary stabilization. 

I. Slope Stabilization 

6. It is the intention of this specification to allow interchangeable use of 
RECPs and HECPs for erosion protection on slopes. The project engineer 
should select the type of erosion control product best fitting the need of 
the particular site.  

a. Installation and stapling of RECPs and application rates for the 
HECPs shall conform to manufacturer’s guidelines for 
application. 

b. Products shall have a maximum C-factor (ASTM D6459) for the 
following slope grade: 

  Slope (H:V)   C-Factor (max.) 
  3:1 or greater   0.080 
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7. RECPs will be categorized as follows: 
a. Short term (functional longevity 12 mos.) 

iii. Photodegradable: Straw blankets with a top and bottom 
side photo degradable net. The maximum size of the 
mesh shall be openings of ½” X ½”. The blanket should 
be sewn together on 1.5” centers with degradable 
thread. Minimum thickness should be 0.35” and 
minimum density should be 0.5 lbs. per square yard. 

iv. Biodegradable: Straw blanket with a top and bottom side 
biodegradable jute net. The top side net shall consist of 
machine direction strands that are twisted together and 
then interwoven with cross direction strands (leno 
weave). The bottom net may be leno weave or otherwise 
to meet requirements. The approximate size of the mesh 
shall be openings of 0.5” X 1.0”. The blanket should be 
sewn together on 1.5” centers with degradable thread. 
Minimum thickness should be 0.25” and minimum 
density should be 0.5 lbs. per square yard. 

b. Extended term (functional longevity 24 mos.) 
v. Photodegradable: Blankets that consist of 70% straw 

and 30% coconut with a top and bottom side 
photodegradable net. The top net should have ultraviolet 
additives to delay breakdown. The maximum size of the 
mesh shall be openings of 0.65” X 0.65”. The blanket 
should be sewn together on 1.5” centers with 
degradable thread. Minimum thickness should be 0.35” 
and minimum density should be 0.6 lbs. per square yard. 

vi. Biodegradable: Blankets that consist of 70% straw and 
30% coconut with a top and bottom side biodegradable 
jute net. The top side net shall consist of machine 
direction strands that are twisted together and then 
interwoven with cross direction strands (leno weave). The 
bottom net may be leno weave or otherwise to meet 
requirements. The approximate size of the mesh shall be 
openings of 0.5” X 1.0”. The blanket should be sewn 
together on 1.5” centers with degradable thread. 
Minimum thickness should be 0.25” and minimum 
density should be 0.65 lbs. per square yard. 

c. Long-term (functional longevity 36 mos.) 
i. Photodegradable: Blankets that consist of 100% coconut 

with a top and bottom side photodegradable net. Each 
net should have ultraviolet additives to delay breakdown. 
The maximum size of the mesh shall be openings of 
0.65” X 0.65”. The blanket should be sewn together on 
1.5” centers with degradable thread. Minimum thickness 
should be 0.3” and minimum density should be 0.5 lbs. 
per square yard. 
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ii. Biodegradable: Blankets that consist of 100% coconut 
with a top and bottom side biodegradable jute net. The 
top side net shall consist of machine direction strands 
that are twisted together and then interwoven with cross 
direction strands (leno weave). The bottom net may be 
leno weave or otherwise to meet requirements. The 
approximate size of the mesh shall be openings of 0.5” X 
1.0”. The blanket should be sewn together on 1.5” 
centers with degradable thread. Minimum thickness 
should be 0.25” and minimum density should be 0.5 lbs. 
per square yard. 

d. Site Preparation: After the site has been shaped and graded to 
the approved design, prepare a friable seedbed relatively free 
from clods and rocks more than one inch in diameter, and any 
foreign material preventing contact of the soil stabilization mat 
with the soil surface. Surface must be smooth to ensure proper 
contact of blankets or matting to the soil surface. If necessary, 
redirect any runoff from the ditch or slope during installation. 

i. Maintenance: All erosion control blankets and matting 
should be inspected periodically following installation, 
particularly after rainstorms to check for erosion and 
undermining. Any dislocation or failure should be 
repaired immediately. If washouts or breakage occurs, 
reinstall the material after repairing damage to the slope 
or ditch. Continue to monitor these areas until they 
become permanently stabilized. 

 TREE PROTECTION AND SHRUBBERY 

 The Contractor shall notify the County, Program Manager, and property owner, public 
or private, when there are assessment activities if vegetation (shrubs and trees), 
located outside of existing easements, are to be impacted by actions of the 
Contractor.  Work done on easements on private property shall be discussed with the 
property owner and must include advising property owners of the impacts to existing 
plantings/vegetation the assessment will cause whether they are in easement or not.   
All damaged shrubbery shall be removed and replaced, in kind, with the agreement 
of the property owner and County. Tree protection, when necessary, shall be done in 
accordance with the Field Manual for Erosion and Sediment Control in Georgia, latest 
edition.   

 FENCING 

 The Contractor shall notify the County, Program Manager, and property owners, 
public and private, of any impacts to fencing that assessment activities could have 
before the work is started.  Should fencing have to be removed and replaced it shall 
be done with minimal impact to the property owner.  Replacement fencing shall 
match the existing fencing as best as possible and be acceptable to the property 
owner and County.  Fencing shall also be in compliance with the DeKalb County 
Zoning Ordinance, Chapter 27, Article 5.4.7, latest version. 
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 SEDIMENTATION CONTROL 

A. Install and maintain silt fencing, silt dams, traps, barriers and all other 
appurtenances as shown on the approved descriptions and working drawings. Hay 
bales, silt fencing, filter socks, and other BMP’s which deteriorate and filter stone 
which is dislodged shall be replaced when needed. 

B. Install and maintain temporary stream crossings as indicated in the Manual for 
Erosion and Sediment Control in Georgia, and as modified in these specifications. 

C. Install and maintain riprap for all erosion and sediment control methodologies as 
indicated in the Manual for Erosion and Sediment Control in Georgia and as specified 
or modified in the Contract Documents.  Refer to Specification Section 02273 – 
Riprap for general riprap requirements. 

 ACCEPTANCE 

A. Should any of the temporary erosion and sediment control measures employed fail to 
produce results complying with the requirements of the State, immediately take 
whatever steps are necessary to correct the deficiency within the limits defined in the 
NPDES permit or Georgia’s Manual for Erosion and Sediment Control. 

B. For a product or practice to be approved as slope stabilization, that product or 
practice must have a documented C-factor of 0.080. 

 DOCUMENTATION 

Contractor shall monitor, report and retain records as required by the GA NPDES Permit No. 
GAR 100001, 100002, or 100003, as applicable.  Attached to the end of this section are the 
minimal, but not limited to, reports which should be performed and maintained.  The 
following are the attached reports: 

A. Daily Inspection Report 

B. Daily Rainfall Monitoring Report 

C. Weekly Inspection Report  

D. Stormwater Monitoring Data 

E. Monthly Inspection Report 

F. Inspection Summary Report for violations and corrective actions. 

G. Erosion and Sedimentation Control Inspection Report 
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Daily Inspection Report 
Inspection performed by certified personnel each day construction activity occurs on-site 

 
Project Information 

Date: Project Name: 

Project Location: 

Inspection Observations 
Rainfall within 
past 24 hours (inches):  

Is rainfall greater than 0.5”? 
Inspection Required   

Inspection Observations 
Petroleum Product Storage Areas: 

Are all of the temporary and permanent controls contained in Plan in place?   Yes  No 

If no, describe the location(s) of deficiencies and corrective actions that must be taken. 

 

Vehicle Entrances and Exits: 

Is there tracking of sediment from locations where vehicles enter and leave the project?   Yes  No 

If yes, describe the location(s) and the corrective actions that must be taken. 

 

Other Observations 

Is an  Erosion, Sedimentation and  
Pollution Control Plan revision required?      Yes  No        Date of revision: 

Corrective Actions and Date: 

 
 

 
 

Signature of Certified Personnel     Printed Name of Certified Personnel
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Daily Rainfall Log 
    

Project Name:       

Project Location:      

Month:  Year:   

Type of Device Used to Measure Rainfall:     

Device Location:       
    

Daily Rainfall Monitoring Data 

Date Rainfall Amount, Inches Time Reported By 
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Weekly Inspection Report 

Inspection performed by certified personnel at least once every seven calendar days and within 24 hours of the 
end of a storm that is 0.5 inches or greater 

 
Project Information 

Date: Project Name: 

Project Location: 

Name of Inspector: 

Inspection Event 
Regular weekly  
inspection:                         

Inspection within 24 hours  
of 0.5” storm event                  

Inspection Observations 
Disturbed areas that have not undergone final stabilization:  

Are all of the temporary and permanent controls contained in Plan in place and properly maintained?   Yes  No 

If no, describe the location(s) of deficiencies and corrective actions that must be taken. 

Corrective Action Taken and Date: 

 

Material storage areas exposed to precipitation: 

Are all of the temporary and permanent controls contained in Plan in place and properly maintained?   Yes  No 

If no, describe the location(s) of deficiencies and corrective actions that must be taken. 

Corrective Action Taken and Date: 

 

Discharge locations or points. 

Are erosion control measures preventing impacts to receiving waters?   Yes  No 

If no, describe observations: 
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Structural control measures: 

Are all of the temporary and permanent controls contained in Plan in place and properly maintained?   Yes  No 

If no, describe the location(s) of deficiencies and corrective actions that must be taken. 

Control Measures Location Deficiency Date Corrected 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
 

Other observations: 

 

Is an  Erosion, Sedimentation and  
Pollution Control Plan revision required?      Yes  No        Date of revision: 

 
 
 
Signature of Certified Personnel     Printed Name of Certified Personnel
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Month:     Year:       
Submit to EPD by 15th of Following Month 
 
Project Location:         Project Location:          
 

Storm Water Monitoring Data 

To be used within 24-hours of a qualifying rainfall event of 0.5-inches or more. 
 

Date 
Sampled 

Rainfall 
Amount 
(Inches) 

Exact Location of 
Sample 

Time 
Sample

d 

Sampling 
Technique 
(Manual or 
Automatic 

Grab) 

Sampled 
by 

Date of 
Analysis 

Time 
Analyzed 

Analyzed 
By 

Analytical 
Technique 
or Method 

Used  
(Meter #) 

Results 
(NTU) 

           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           

 
I certify that all sampling and analysis was conducted as per the Plan.     ___________________________________ 
          (Signature of Certified Personnel)
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Monthly Inspection Report 
Inspection performed by certified personnel at least once per month 

 
Project Information 

Date: Project Name: 

Project Location: 

Inspection Observations 
Rainfall within 
past 24 hours (inches):  

Is rainfall greater than 0.5”? 
Inspection Required   

Inspection Observations 
Areas that have undergone final stabilization: 

Are all permanent stabilization controls contained in Plan in place?   Yes  No 

If no, describe the location(s) of deficiencies and corrective actions that must be taken. 

 

Other observations: 

Are pollutants entering the drainage system or receiving waters?   Yes  No 

If yes, describe the location(s) and the corrective actions that must be taken. 

Are all erosion and sediment control measures operating properly?   Yes  No 

If no, describe the location(s) and the corrective actions that must be taken. 

 

Other Observations 

Is an  Erosion, Sedimentation and  
Pollution Control Plan revision required?      Yes  No        Date of revision: 

Corrective Actions and Date: 

 
 
Signature of Certified Personnel     Printed Name of Certified Personnel
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Inspection Summary  

Site:___________________________________ LDA No._____________ 

      

Map Site Violation First Date Date Corrected 
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Site Inspection Report 

Erosion and Sedimentation Inspection Report    

      
Maintain Reports on-site     

      

Site: Date: Time: 

Inspector: Accompanied By: 

Stage of Construction: 

            

Site:           

Observation:           

            

            

Recommendations:         

            

            

Contractor's Corrective Action (and Date):      

            

Site:           

Observation:           

            

            

Recommendations:         

            

            

Contractor's Corrective Action (and Date):         
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SECTION 02486  

SEEDING 

PART 1 — GENERAL 

 SECTION INCLUDES 

A. This section includes the Contractor’s responsibility to furnish all labor, materials, 
equipment and incidentals necessary and place seed and maintain all seeded areas 
as specified herein including all areas disturbed by the Contractor's operations. 

B. Ds3 and Ds4 Requirements for Regulatory Compliance 

 RELATED SECTIONS 

A. Section 02276: Site Restoration and Erosion Control 

 SUBMITTALS 

A. Product labels/data sheets 

B. Seed:  Certification of seed analysis, germination rate, and inoculation: 

1. Certify each lot of seed has been tested by a testing laboratory certified 
in seed testing, within 6 months of date of delivery, Include with 
certification: 

a. Name and address of laboratory 
b. Date of test 
c. Lot number for each seed specified 
d. Test Results: (i) name, (ii) percentages of purity and of 

germination, and (iii) weed content for each kind of seed 
furnished 

2. Mixtures:  Proportions of each kind of seed 

 . Seed Inoculant Certification:  Bacteria prepared specifically for legume species to be 
inoculated 

 DELIVERY, STORAGE, AND PROTECTION 

A. Furnish in standard containers with seed name, lot number, net weight, percentages 
of purity, germination, and hard seed and maximum weed seed content, clearly 
marked for each container of seed. 

B. Keep dry during storage. 

 WEATHER RESTRICTIONS 

 Perform work under favorable weather and soil moisture conditions as determined by 
accepted local practice. 
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 GUARANTEE 

A. Secure an acceptable growth of grass in all areas designated for seeding 

B. An area is considered acceptable if it is represented by a minimum of 100 seedlings 
per square foot of the permanent species of grass representative of the seed 
mixture.  If an acceptable growth is not obtained on the first planting, reseeding and 
remulching will be required 

C. If the planting is less than 50 percent successful, rework the ground, refertilize, 
reseed, and remulch the entire area. 

 MAINTENANCE 

A. Begin maintenance immediately after each area is planted and continue until final 
acceptance of the Contract. 

B. Maintenance is necessary to help establish a good healthy uniform growth over the 
entire seeded area.  Maintenance to be performed includes the following: 

1. Watering:  First 2 weeks every day, thereafter, keep surface moist. 
2. Washouts:  Re-grade and re-seed at the Contractor’s expense until good 

sod is established. 
3. Mulch:  Replace wherever and whenever washed or blown away 
4. Mowing:   

a. Mow to 2 inches after grass height reaches 3 inches, and mow 
to maintain grass height form exceeding 3-1/2 inches.    

b. Mowing should not be performed during the quail nesting 
season (May to September) 

5. Rake clippings and leaves, and appurtenances until the project is 
completed. 

PART 2 — PRODUCTS 

 MATERIALS 

A. Products and applications to match Contract application period and meet 
manufacturers’’ recommendations. 

B. Fertilizer shall be a complete commercial fertilizer. It shall be delivered to the site in 
the original unopened containers each showing the manufacturer's guaranteed 
analysis of the contents and that ensure proper protection in transportation and 
handling, and in compliance with all local, state, and federal fertilizer laws. Store 
fertilizer, so when used, it shall be dry and free flowing. 

C. Lime shall be ground limestone containing not less than 85 percent calcium and 
magnesium carbonates. 
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D. Seed shall be from the same or previous year's crop; each variety of seed shall have 
a percentage of germination not less than 90, a percentage purity of not less than 
85, and shall have not more than one percent weed content. 

E. The mixture for lawn areas shall consist of seed proportioned by weight as indicated 
on the drawings. 

F. Seed Quality: 

1. The term “pure live seed” is used to express the quality of seed and is 
not shown on the label. Pure live seed, PLS, is expressed as a 
percentage of the seeds that are pure and will germinate. Information on 
percent germination and purity can be found on seed tags. PLS is 
determined by multiplying the percent of pure seed with the percent of 
germination; i.e., 

  (PLS = % germination x % purity) 
 
  EXAMPLE: 
   
  Common Bermuda seed 
  70% germination, 80% purity 
   
  PLS = 70% germination x 80% purity 
  PLS = 56% 

2. The percent of PLS helps you determine the amount of seed you need. If 
the seeding rate is 10 pounds PLS and the bulk seed is 56 % PLS, the 
bulk seeding rate is: 

  10 lbs. PLS/acre = 17.9 lbs. /acre 
  56% PLS 

3. You would need to plant 17.9 lbs. /acre to provide 10 lbs. /acre of pure 
live seed. 

PART 3 — EXECUTION 

 PREPARATION 

A. Soil samples to be obtained to determine lime requirements. 

B. Lime shall be applied at the rate as shown on the drawings. 

C. Agricultural lime is required at the rate of one to two tons per acre unless soil tests 
indicate otherwise. Graded areas require lime application. If lime is applied within six 
months of planting permanent perennial vegetation, additional lime is not required. 
Agricultural lime shall be within the specifications of the Georgia Department of 
Agriculture.  

1. Lime spread by conventional equipment shall be “ground limestone.” 
Ground limestone is calcitic or dolomitic limestone ground so 90 percent 
of the material will pass through a 10-mesh sieve, not less than 50 
percent will pass through a 50-mesh sieve, and not less than 25 percent 
will pass through a 100-mesh sieve.  
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2. Fast-acting lime spread by hydraulic seeding equipment should be 
“finely ground limestone” spanning from the 180 micron size to the 5 
micron size. Finely ground limestone is calcitic or dolomitic limestone 
ground so 95 percent of the material will pass through a 100-mesh 
sieve.  

3. It is desirable to use dolomitic limestone in the Sand Hills, Southern 
Coastal Plain and Atlantic Coast Flatwoods MLRAs.   

4. Agricultural lime is generally not required where only trees are planted. 
5. Initial fertilization, nitrogen, topdressing, and maintenance fertilizer 

requirements for each species or combination of species shall be 
followed.  

D. Fertilizer shall be applied at the rate as shown per the drawings or at minimum follow 
the guidelines within the Georgia Manual for Erosion and Sediment Control latest 
edition. 

 INSTALLATION 

A. Grading and shaping may not be required where hydraulic seeding and fertilizing 
equipment is to be used. Vertical banks shall be sloped to enable plant 
establishment. 

1. When conventional seeding and fertilizing are to be done, grade and 
shape where feasible and practical, so equipment can be used safely 
and efficiently during seedbed preparation, seeding, mulching and 
maintenance of the vegetation.  

2. Concentrations of water will cause excessive soil erosion and shall be 
diverted to a safe outlet. Diversions and other treatment practices shall 
conform to the appropriate standards and specifications. 

B. The subgrade of all areas to be seeded shall be raked and all rubbish, sticks, roots 
and stones larger than 2 inches shall be removed. 

C. When a hydraulic seeder is used, seedbed preparation is not required. When using 
conventional or hand-seeding, seedbed preparation is not required if the soil material 
is loose and not sealed by rainfall. 

1. When soil has been sealed by rainfall or consists of smooth cut slopes, 
the soil shall be pitted, trenched or otherwise scarified to provide a place 
for seed to lodge and germinate. 

D. Lime shall be spread evenly over surface and thoroughly incorporated with loam by 
heavy raking to at least 2 inches deep at a rate determined by soil samples to match 
Contract. 

E. When hydraulic seeding equipment is used, the initial fertilizer shall be mixed with 
seed, inoculant (if needed), and wood cellulose or wood pulp fiber mulch and applied 
in a slurry. The inoculant, if needed, shall be mixed with the seed prior to being 
placed into the hydraulic seeder. The slurry mixture will be agitated during application 
to keep the ingredients thoroughly mixed. The mixture will be spread uniformly over 
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the area within one hour after being placed in the GSWCC (Amended - 2013) 6-89 
hydro seeder. 

1. Finely ground limestone can be applied in the mulch slurry or in 
combination with the top dressing. 

2. When conventional planting is to be done, lime and fertilizer shall be 
applied uniformly in one of the following ways: 

a. Apply before land preparation so it will be mixed with the soil during 
seedbed preparation. 

b. Mix with the soil used to fill the holes, distribute in furrows. 
c. Broadcast after steep surfaces are scarified, pitted or trenched. 
d. A fertilizer pellet shall be placed at root depth in the closing hole 

beside each pine tree seedling. 

F. Fertilizer shall be uniformly spread and immediately mixed with the upper 2 inches of 
the soil. 

G. Seeding 

1. Hydraulic Seeding 

Mix the seed (inoculated if needed), fertilizer, and wood cellulose or 
wood pulp fiber mulch with water and apply in a slurry uniformly over the 
area to be treated. Apply within one hour after the mixture is made. 

2. Conventional Seeding 

Seeding will be done on a freshly prepared and firmed seedbed. For 
broadcast planting, use a cultipacker-seeder, drill, rotary seeder, other 
mechanical seeder, or hand seeding to distribute the seed uniformly 
over the area to be treated. Cover the seed lightly with 1/8 to 1/4 inch 
of soil for small seed and 1/2 to 1 inch for large seed when using a 
cultipacker or other suitable equipment. 

3. No-Till Seeding 

No-till seeding is permissible into annual cover crops when planting is 
done following maturity of the cover crop or if the temporary cover stand 
is sparse enough to allow adequate growth of the permanent (perennial) 
species. No-till seeding shall be done with appropriate no-till seeding 
equipment. The seed must be uniformly distributed and planted at the 
proper depth. 

H. Mulching 

Mulching is required for all permanent vegetation applications. Mulch applied to 
seeded areas shall achieve 75% to 100% soil cover. When selecting mulch, design 
professionals should consider the mulch’s functional longevity, vegetation 
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establishment enhancement, and erosion control effectiveness. Select the mulching 
material from the following and apply as indicated: 

1. Dry straw or dry hay of good quality and free of weed seeds can be used. 
Dry straw shall be applied at the rate of 2 tons per acre. Dry hay shall be 
applied at a rate of 2 1/2 tons per acre. 

2. Wood cellulose mulch or wood pulp fiber shall be used with hydraulic 
seeding. It shall be applied at the rate of 500 pounds per acre. Dry straw 
or dry hay shall be applied (at the rate indicated above) after hydraulic 
seeding. 

3. One thousand pounds of wood cellulose or wood pulp fiber, which 
includes a tackifier, shall be used with hydraulic seeding on slopes 
3/4:1 or steeper. 

a. Sericea Lespedeza hay containing mature seed shall be 
applied at a rate of three tons per acre. 

b. Pine straw or pine bark shall be applied at a thickness of 3 
inches for bedding purposes. Other suitable materials in 
sufficient quantity may be used where ornamentals or other 
ground covers are planted. This is not appropriate for seeded 
areas. 

c. When using temporary erosion control blankets or block sod, 
mulch is not required. 

d. Bituminous treated roving may be applied on planted areas, 
slopes, in ditches or dry waterways to prevent erosion. 
Bituminous treated roving shall be applied within 24 hours 
after an area has been planted. Application rates and 
materials must meet Georgia Department of Transportation 
specifications. 

I. Wood cellulose and wood pulp fibers shall not contain germination or growth 
inhibiting factors. They shall be evenly dispersed when agitated in water. The fibers 
shall contain a dye to allow visual metering and aid in uniform application during 
seeding. 

J. Immediately following this presentation, the seed shall be uniformly applied and 
lightly raked into the surface. Lightly roll the surface and water with a fine spray. 
Seed shall be sown in a favorable season, as approved by the Program Manager. 

K. Wildlife plantings should be included in critical area plantings. 

END OF SECTION
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SECTION 02542  

SILT FENCE 

PART 1 — GENERAL 

 SECTION INCLUDES 

 The work covered by this Section consists of furnishing all materials, equipment, and 
labor and performing all operations in connection with the construction of the Silt 
Fence System in accordance with the Contract Documents. 

 RELATED SECTIONS 

A. Section 01300: Submittals 

B. Section 02276: Site Restoration and Erosion Control 

 QUALIFICATIONS 

A. Contractor and Applicator shall have all state erosion control certifications and be 
active at the time of installation. 

B. Installation shall be by an experienced applicator approved by the manufacturer of 
the material supplied. 

C. Applicator shall have a minimum of one year experience. 

D. Submit written proof of qualifications to the Program Manager. 

E. The woven fiber filter and appurtenances specified under this Section shall be 
furnished by a manufacturer who is fully experienced, reputable, and qualified in the 
manufacture of the fabric furnished. The woven fiber filter and all related 
appurtenances shall be designed, constructed and installed with the best practices 
and methods. 

 SUBMITTALS 

A. Furnish sample 36 by 36 inches for each fabric, as specified in Section 01300. 

B. Furnish composite filter media sock sample 36 inches in length. 

C. Final acceptance of fabric and socks shall be contingent upon approval of samples. 

D. Furnish an affidavit that all materials comply with these Specification requirements. 

 DELIVERY, STORAGE AND HANDLING 

A. Prevent damage during delivery and handling. 

B. Store all fabric in undamaged condition as packaged by the manufacturer, with 
manufacturer's seals and labels intact. 
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C. Store all materials in a clean, dry storage area. 

D. Do not store fabric in an upright position. 

E. Storage area temperature shall be maintained above 40 degrees F. with normal 
humidity. 

PART 2 — PRODUCTS 

 POST SIZE 

Table 6-27.2 Post Size 
Type Min Length Type of Post Size of Post 

NS 4’ Soft wood  

Oak 

Steel 

3”dia or 2x4  

1.5” x1.5” 

1.3lb./ft. min 

S 4” Steel  

Oak 

1.3lb./ft. min 

2”x2” 

 FABRIC – Sd1 

A. The filter fabric shall be designed to control water seepage of the fine particle and or 
soil without clogging under varying water flow conditions, thereby serving as a soil 
stabilizer. 

B. The filter fabric shall be chemically resistant to prolonged exposure to fresh water, 
and either alkaline or acidic soil conditions. 

C. Physical Properties:    TEST METHOD   

1. Color Black 

2. Weight, oz./sq. ft. 0.8  ASTM D-1910 

3. Equivalent opening size 70-100  CE-1310 

4. % open area 4-10  CE-1310 

5. Tensile Strength, # 400 x 280  ASTM D-1682 

6. Elongation, % 34 x 32  ASTM D-1682 

7. Trapezoidal tear strength, # 92x 40  ASTM D-2263 

8. Mullen burst, psi 510  ASTM D-751 

9. Puncture Strength, # 150 ASTM D-751-MS 

10. Abrasion resistance ASTM D-01175-71 

Abraded strength, # 80  ASTM D-1682 
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11. Weather-Ometer strength retention, 
% 

90  ASTM E-42-69 

12. Water permeability, water flow 
rates*, milliliters/min. 

 

6" head 460-520  Canvas Products 

8" head 620-760  Assn.Intern'l 

36" head 2510-2790  Test Method (for canvas) 

  *Water flow perpendicular to fabric 

D. The upper level of the fabric form work edges shall be structured so as to 
accommodate the type of anchorage to be utilized at that point. 

E. Individual mill-width panels shall be cut to suitable lengths, and the two layers of 
fabric separately jointed, edge-to-edge, by means of heavy, double-stitched nylon 
thread. The tensile strength of stitched joints shall not be less than 100 lbs. /inch. 

 FASTENERS 

 

Table 6-27.3 Fasteners for Wood Posts 

 Gauge Crown Legs Staples / 
Post 

Wire 
Staples 

17 min. 3/4” 

wide 
1/2” 

long 
5 min. 

 Gauge Length Button 
Heads 

Nail/ Post 

Nails 14 min. 1” 3/4” 4 min. 

Note: Filter Fabric may also be attached to the post by 
wire, anchors, and pockets or any other method provided 
minimum P-factor, as required by GSWCC, is met. 

 

 COMPOST FILTER MEDIA SOCK 

 Compost used for compost filter sock filler material (filter media) shall be weed free 
and derived from a well-decomposed source of organic matter.  The compost shall be 
produced using an aerobic composting process meeting CFR 503 regulations 
including time and temperature data. The compost shall be free of any refuse, 
contaminants or other materials toxic to plant growth.  Non-composted products will 
not be accepted. Test methods for the items below should follow US Composting 
Council Test Methods for the Examinations of Composting and Compost guidelines 
for laboratory procedures: 

1. PH – 5.0-8.0 in accordance with TMECC 04.11-A, “Electrometric pH 
Determinations of Compost” 
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2. Particle size – 99% passing in a 2 in (50mm) sieve and a maximum of 
40% passing a 3/8 in (9.5mm) sieve, in accordance with TMECC 02.02-
B, “ample Sieving for Aggregate Size Classification.” (Note- In the field, 
product commonly is between ½ in [12.5mm] and 2 in [50mm] particle 
size.) 

3. Moisture content of less than 60% in accordance with standardized test 
methods for moisture determination. 

4. Material shall be relatively free (<1% by dry weight) of inert of foreign 
man made materials. 

5. A sample shall be submitted to the Program Manager for approval prior 
to being used and must comply with all local, state and federal 
regulations. 

Table 2. 

Material Type 
Multi-Filament 
Polypropylene 

Multi-Filament 
Polypropylene 

Material Characteristic Photodegradable Photodegradable 

Mesh Opening 3/8 in (10mm) 1/8 in (3mm) 

Tensile Strength 

(ASTM 5035-95) 

44 psi  

(3.09 kg/cm2) 

202 psi  

(14.2 kg/cm2) 

% Original Strength from 
Ultraviolet Exposure 

(ASTM G-155) 
100% at 1000 hr. 100% at 1000 hr. 

 
Table 3. 

 12 in (300mm) Diameter 

Effective Circumference 38 in (960 mm) 

Density (when filled) 32 lbs./ft. (50kg/m) 

Air Space 20% 

Hydraulic Flow Through Rate 11.3 gpm/ft. (141 L/min/m) 

P Factor (RUSLE) 0.1-0.32 

 

PART 3 — EXECUTION 

 INSTALLATION 

A. Installation instructions shall be supplied by the manufacturer. The fabric shall be 
applied in accordance with the manufacturer's recommendations. 

B. The surfaces to be protected shall be prepared and graded to the extent they are 
normally stable in the absence of erosion forces. All stones, roots, and other waste 
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material exposed on the slopes which could disturb the finished mat profile shall be 
removed. The fabric shall be positioned over these surfaces. 

C. Construction Specifications 

1. The compost filter sock shall be installed according to this specification, 
as shown on the plans or as directed by the Program Manager. For 
installation of the compost filter sock see the construction documents. 

a. Compost filter socks should be installed parallel to the base of 
the slope or other disturbed area.  In extreme conditions (i.e., 
2:1 slopes), a second compost filter sock shall be constructed 
at the top of the slope. 

b. Stakes shall be installed through the middle of the compost 
filter sock on 10 ft. (3m) centers, using 2 in (50mm) by 2 in 
(50mm) by 3 ft. (1m) wooden stakes.  In the event skating is 
not possible, i.e., when compost filter socks are used on 
pavement, heavy concrete blocks shall be used behind the 
compost filter socks to help stabilize during rainfall/runoff 
events. 

c. Staking depth for sand and silt loam soils shall be 12 in 
(300mm), and 8 in (200mm) for clay soils. 

d. Loose compost may be backfilled along the upslope side of the 
compost filter sock, filling the seam between the soil surface 
and the device, improving filtration and sediment retention. 

e. If the compost filter sock is to be left as a permanent filter or 
part of the natural landscape, it may be seeded at time of 
installation for establishment of permanent vegetation. The 
engineer will specify seed requirements. 

f. Compost filter socks are not to be used in perennial, 
ephemeral, or intermittent streams. 

2. Maintenance:  Sediment shall be removed once it has accumulated to 
one-half the original height of the barrier. Compost filter socks shall be 
replaced whenever it has deteriorated to such an extent the 
effectiveness of the compost filter sock is reduced. Compost filter socks 
shall remain in place until disturbed areas have been permanently 
stabilized.  All sediment accumulation at the compost filter sock shall be 
removed and properly disposed of before the compost filter sock is 
removed. 

D. Silt Fence 

1. Non-sensitive areas   

Sediment barriers being used as Type NS shall have a support spacing 
of no greater than 6 feet on center, with each driven into the ground a 
minimum of 18 inches. Type NS sediment barriers shall have a P-factor 
no greater the 0.045. 

2. Sensitive areas   
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Sediment barriers being used as Type S shall have a support spacing of 
no greater than 4 feet on center, with each driven into the ground 18 
inches. Type S sediment barriers shall have a P-factor no greater than 
0.030. 

3. Installation 
a. Sediment barriers should be installed along the contour. 
b. Temporary sediment barriers shall be installed according to 

the following specifications as shown on the plans or as 
directed by the design professional. 

c. Post installation shall start at the center of a low point (if 
applicable) with the remaining posts spaced no greater than 6 
feet apart for Type NS sediment barriers and no greater than 4 
feet apart for Type S sediment barriers. For post size 
requirements, see Table 6-27.2. Fasteners for wood posts are 
listed in Table 6-27.3. 

4. Static Slicing Method 

The static slicing machine pulls a narrow blade through the ground to 
create a slit 12” deep, and simultaneously inserts the silt fence fabric 
into this slit behind the blade. The blade is designed to slightly disrupt 
soil upward next to the slit and to minimize horizontal compaction, 
thereby creating an optimum condition for compacting the soil vertically 
on both sides of the fabric. Compaction is achieved by rolling a tractor 
wheel along both sides of the slit in the ground 2 to 4 times to achieve 
nearly the same or greater compaction as the original undisturbed soil. 
This vertical compaction reduces the air spaces between soil particles, 
which minimizes infiltration. Without this compaction infiltration can 
saturate the soil, and water may find a pathway under the fence. When a 
silt fence is holding back several tons of accumulated water and 
sediment, it needs to be supported by posts that are driven 18 inches 
into the soil. Driving in the posts and attaching the fabric to them 
completes the installation. 

5. Trenching Method 
a. Trenching machines have been used for over twenty-five years 

to dig a trench for burying part of the filter fabric underground. 
Usually the trench is about 2-”6” wide with a 6” excavation. 
Post setting and fabric installation often precede compaction, 
which make effective compaction more difficult to achieve. 
EPA supported an independent technology evaluation (ASCE 
2001), comparing three progressively better variations of the 
trenching method with static slicing method. The static slicing 
method performed better than two lower performance levels of 
the trenching method, and was as good as or better than the 
trenching method’s highest performance level. The best 
trenching method typically required nearly triple the time and 
effort to achieve results comparable to the static slicing 
method. 
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b. Along all state waters and other sensitive areas, two rows of 
Type S sediment barriers shall be used. The two rows Type S 
should be placed a minimum of 36 inches apart. 

 MAINTENANCE 

A. Sediment shall be removed once it has accumulated to one-half the original height of 
the barrier. This is extremely important when selecting BMPs with a lower profile.  

B. Sediment barriers shall be replaced whenever they have deteriorated to such an 
extent that the effectiveness of the product is reduced (approximately six months) or 
the height of the product is not maintaining 80% of its properly installed height. 

C. Temporary sediment barriers shall remain in place until disturbed areas have been 
permanently stabilized. All sediment accumulated at the barrier shall be removed 
and properly disposed of before the barrier is removed. 

 

 

 

 
END OF SECTION 
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SECTION 02956#  

SANITARY SEWER CLEANING & VERIFICATION 

PART 1 — GENERAL  

 SECTION includes 

 . This section includes specifications for sewer line and manhole cleaning to remove 
foreign materials and debris from the mains and restore the pipe to a minimum of 95% 
of the through flow channel and cross section. 

 Related Sections: 

Section 01510#: Sanitary Sewer Main Television for Cleaning Verification   

Section 01520: Sewer Flow Control 

 References 

 . Codes, Specifications, and Standards  

A. Testing and Materials Standards 

 Qualifications 

 . Qualification documentation will be submitted as required of the Contract Documents. 

A. The Contractor must meet all of the following criteria to be considered qualified to 
submit: 

1. The Contractor, or their subcontractor, must document they, not their parent 
company or related company or the experience of an individual/s, have been 
in this line of business a minimum of five (5) years. 

2. The Contractor, or their subcontractor, must document they, not their parent 
company or related company or the experience of an individual/s, have 
cleaned a minimum of 396,000 linear feet of sewer mains of the sizes involved 
for this contract in each of the past two (2) years (75 miles/year).  This 
documentation shall include locations, references (including names and 
phone numbers), pipe sizes and linear footages of those sizes. 

 Submittals 

 . Prior to commencing work contractor is to submit to the Program Manager  a cleaning 
plan that should include but not be limited to:  proposed equipment to be used for 
cleaning (including limitations of the equipment, such as pipe material limitations), 
equipment used for verification of completed work, QA/QC plan, health and safety 
plan, disposal facility to be used, and a contingency plan,  

A. References:  Contact names and telephone numbers 

B. Traffic and Quality Control Plan 
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C. Bi-weekly the contractor is to submit to the Program Manager a 3-week look ahead 
indicating the planned activities for the Contractor’s crew(s) for the next 3 weeks 

D. Debris disposal tickets from approved landfill (monthly) 

E. Water consumptive use (hydrant meter readings) monthly 

F. Documentation of Experience as indicated below.  The documentation shall be 
submitted to the Project Manager. 

 EXPERIENCE 

 . Experience documentation will be submitted as required of the Contract Documents.  
The Contractor shall provide the County and Program Manager with written 
documentation the supervisor and field crew leaders responsible for this work have 
received the proper training, are certified, and have the requisite experience.  This 
documentation will include dates of hands-on experience, employer, description of 
duties/experience, contact name and phone number.  Documentation on any person 
shall not be longer than 1-page. 

A. Supervisor of the field crews must be proper trained in this function and have a 
minimum of (3) years’ experience in performing sanitary sewer cleaning including safe 
working practices, proper cleaning procedures, and experience operating the types of 
cleaning equipment used for this contract.  

B. Field crew leaders must be proper trained in this function and have a minimum of two 
(2) years hands-on experience in performing sewer cleaning including safe working 
practices, proper cleaning procedures, and experience operating the types of cleaning 
equipment used for this contract. 

C. No crew members shall enter confined spaces without the necessary certified training 
and proper permit. 

 PERSONNEL 

 . The Supervisor must visit the project site daily checking on their personnel and 
subcontractors, meeting with the field crew leaders as well as checking on the status 
and progress of the project. 

A. A field crew leader must be with their crew when their crew is working.  Each field crew 
leader can only have one crew.  Each crew must have its own field crew leader. 

 RESPONSIBILITY FOR OVERFLOWS/SPILLS AND DAMAGE TO PROPERTY AND UTILITY 

 . Reference Specification Section 01030 – Special Project Procedures.  

PART 2 — PRODUCTS 

 GENERAL 

 . The Contractor shall provide all supervision, labor, material, supplies, equipment, 
transportation, traffic control, etc., necessary to satisfactorily clean the sewer main(s). 
The Contractor shall be responsible for selecting the type of equipment to perform the 
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work.  The selected equipment must meet the requirements described herein and have 
approval of the Program Manager prior to use. 

A. Hydraulically Propelled Equipment:  The equipment used shall be of a movable dam 
type and be constructed so a portion of the dam may be collapsed at any time during 
the cleaning operation to protect against flooding of the sewer. The movable dam shall 
be equal in diameter to the main being cleaned and shall provide a flexible scraper 
around the outer periphery to insure removal of grease. If sewer cleaning balls or other 
equipment, which cannot be collapsed, are used, special precautions to prevent 
flooding of the sewers and public or private property shall be taken. 

B. High-Velocity Jet (Hydrocleaning) Equipment:  All high-velocity sewer cleaning 
equipment shall be constructed for ease and safety of operation. The equipment shall 
have a selection of two or more high-velocity nozzles. The nozzles shall be capable of 
producing a scouring action from 15 to 45 degrees in all size mains designated to be 
cleaned. Specialized nozzles capable of concentrating pressurized water either to the 
crown or lower quadrant of the pipe to be cleaned shall be available on site. Equipment 
shall also include a high-velocity gun for washing and scouring manhole walls and floor. 
The gun shall be capable of producing flows from a fine spray to a solid stream. The 
equipment shall carry its own water tank, auxiliary engines, pumps, and hydraulically 
driven hose reel. 

C. Mechanically Powered Equipment:  Bucket machines shall be in pairs with sufficient 
power to perform the work in an efficient manner. Machines shall be belt operated or 
have an overload device. Machines with direct drive that could cause damage to the 
main will not be allowed. A power rodding machine shall be either a sectional or 
continuous rod type capable of holding a minimum of 500 feet of rod. The rod shall be 
specifically heat-treated steel. To ensure safe operation, the machine shall be fully 
enclosed and have an automatic safety clutch or relief valve. 

D. Large Diameter Cleaning: For cleaning large diameter sewer pipes, consideration 
should be given to a combination hydraulic high volume water and solids separation 
system. The flow from the sewer will provide water for the pump operation so no 
potable water is necessary and treatment costs are not a factor. Water volume of up 
to 250 GPM at 2000 psi+ will move solids to the downstream manhole in high flow 
conditions.  The separation system will dewater solids to 95% (passing a paint filter 
test) and transfer them to a dump truck for transport to an approved landfill. Sewer 
water will be filtered to a point where it can be used in the pump for continuous 
cleaning. No by-passing of sewer flows will be necessary. The unit shall be capable of 
24 hour operation and the unit shall not leave the manhole until a section is fully 
cleaned. 

The flow of sewage in the sewer mains shall be utilized to provide the necessary 
pressures for hydraulic cleaning devices whenever possible.  When additional 
quantities of water from fire hydrants are necessary to avoid delay in normal working 
procedures, the water shall be conserved and not used unnecessarily.  The 
Contractor’s truck/trailer must be permitted by the County as having the proper 
backflow prevention devices.  The approval of the County shall be obtained before 
County water is used. Hydrants shall only be operated under the supervision of the 
County.  Contractor shall be responsible for obtaining a hydrant meter from the County 
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for this water use as directed by the Program Manager. Contractor shall be responsible 
for all costs associated with hydrant meter(s). 

E. The Contractor shall be responsible for providing all other necessary hoses and tools 
for obtaining the water. 

PART 3 — EXECUTION 

 GENERAL 

 . Cleaning Precautions:  During cleaning operations, satisfactory precautions shall be 
taken in the use of cleaning equipment. When hydraulically propelled cleaning tools 
(requiring water pressure to provide their cleaning force) or tools retarding the flow in 
the sewer main are used, precautions, including the direction of the cleaning 
operation, shall be taken to insure the water pressure created does not damage or 
cause flooding of public or private property being served by the pipe. 

1. In the case where damage to the County infrastructure is caused by the 
Contractor, for any reason, such as would be caused by incorrect deployment 
of equipment or retrieval of lodged equipment, the cost of repair or remedy 
shall be borne solely by the Contractor and repaired immediately after 
notification to the Program Manager within 24 hours. 

2. In the case where the Contractor projects a risk of having equipment stuck in 
the sewer line due to prior known condition assessment, pipe age and material, 
etc., the Contractor may perform CCTV and bypass pumping as needed, at the 
approval of the Program Manager, to assess the sewer line prior to cleaning.   

3. Any equipment stuck or left in the sewer line/lateral shall be retrieved by the 
Contractor within twenty-four (24) hours. The Contractor is expected to use due 
caution when cleaning and assessing the sewer line segments.  The Contractor 
shall make numerous attempts to recover any lodged equipment without 
causing additional harm to the sanitary sewer structure(s). Equipment stuck in 
the line due to the Contractor’s negligence will require that equipment be 
recovered at the sole expense of the Contractor.  DWM shall not be financially 
responsible for any Point Repairs derived from such lodged equipment with the 
exception if the equipment was lodged in the system due to poor pipe 
condition.  The Contractor shall present CCTV video of the pipe condition when 
making a claim.  DWM will review the video and Contractor activities to make 
a decision as to causation and liability.  DWM will provide inspection services 
to ensure such extraction point repair is completed in compliance with the 
County’s sanitary sewer guidelines.  Any damage to the Contractor’s equipment 
is the Contractor’s sole responsibility.  If the equipment is stuck or left in the 
sewer line/lateral causes an SSO (including building backup), then the 
Contractor is liable for the SSO/backup and all associated damages.   

A. Cleaning:  Cleaning shall include the designated gravity main and the upstream and 
downstream manholes.  The designated gravity main sections shall be cleaned using 
hydraulically propelled, high-velocity jet, or mechanically powered equipment. 
Selection of the equipment used shall be based on the conditions of pipes at the time 
the work commences. The equipment and methods selected shall be satisfactory to 
the County. The equipment shall be capable of cleaning a minimum of 750’ linear feet 
and of removing dirt, grease, roots, rocks, sand, silt, hardened deposits (tuberculation) 
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and all obstructions from the pipes and manholes. If cleaning an entire section cannot 
be successfully performed from one manhole, the equipment shall be set up on the 
other manhole and cleaning again attempted. Extreme care shall be taken when 
cleaning in a reverse setup so as not to cause flooding of service lines located along 
the sewer. If, again, successful cleaning cannot be performed or the equipment fails 
to traverse the entire manhole section, it will be assumed a major blockage exists and 
the cleaning effort shall be repeated with other types of equipment. All pipes shall be 
cleaned to the satisfaction of the County. 

The upstream and downstream manholes shall be cleaned of all debris, roots, grease, 
etc., as with the pipe section.  For estimating purposes, the Contractor will include the 
cost of cleaning the manhole (15 VF depth assumed) in the price bid for Cleaning & 
CCTV Verification.  A pay item is provided for manholes in excess of 15 VF in height. 

B. The term "clean", as used herein, shall mean the complete removal of all garbage, dirt, 
gravel, rocks, roots, root balls, grease, settled sludge and all other solid or semi-solid 
materials from the pipes and manholes.  All assigned line segments will be cleaned, 
as required.  All the following requirements are to be satisfactorily completed as 
determined by the DWM Inspector: 

1. Cleanings must be captured and removed from line at upstream or 
downstream manhole associated with the cleaned line segment.  The 
Contractor will not be allowed to pull the cleanings through the downstream 
manhole into the next pipe segment. 

2. Grease and Roots: unless instructed otherwise, all grease and roots shall be 
removed.  Removal of these items are included in the price bid for performing 
Cleaning & CCTV Verification. 

3. The Contractor shall utilize the proper nozzle for the work being performed; 

4. The Contractor shall maintain a minimum of 1800 psi unless circumstances 
dictate that this pressure be lowered in which case the Contractor will notify 
the Inspector and provide reasoning for consideration and approval. 

5. The Contractor has to perform as many passes to move the sediment/debris 
from the pipe to the next upstream or downstream manhole. 

6. The Contractor is required to move bricks and large rocks (≥3” diameter).  Note 
that brick and rock are plural.  

C. Conditions, such as broken mains and major blockages, may prevent cleaning from 
being accomplished, especially where additional damage would result if cleaning were 
attempted, or continued.  Should such conditions be encountered, the Contractor shall 
not be responsible to clean those specific main sections unless the County removes 
the apparent obstruction.  The Contractor shall immediately notify the Program 
Manager and propose alternative cleaning procedures to clear the obstruction. 

D. Whenever mains to be cleaned show evidence of being more than one-half filled with 
solids, buckets machines and/or rodding machines shall be utilized to remove the 
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major portion of the material before hydraulic equipment or high velocity, hydro-
cleaning equipment is brought into use for finishing the cleaning work. 

1. When bucket machines are used, the bucketing process shall be done in one 
main section at a time.  A bucket of the proper size shall be placed into the 
downstream manhole and pulled, in intervals, towards the upstream manhole. 

2. The bucket shall be retrieved and emptied at varying intervals depending upon 
the amount of materials being removed.  When a bucket is retrieved and it is 
completely full or overflowing with materials, then the length of travel into the 
main shall be reduced to ensure total removal of debris.  This process shall be 
repeated until the bucket has been pulled through the entire main section.  
Upon completion of the bucketing or rodding operation, hydraulically propelled 
cleaning equipment or high velocity hydro-cleaning equipment shall be used to 
complete the cleaning work. 

E. Root Removal:  Roots shall be removed from sections designated to be cleaned. 
Special attention shall be used during the cleaning operation to assure complete 
removal of roots from the joints. Procedures may include the use of mechanical 
equipment such as rodding machines, bucket machines and winches using root saws, 
chain-slingers, porcupines, and equipment such as high-velocity jet cleaners. 

F. Material Removal:  All sludge, dirt, sand, rocks, grease, and other solid or semisolid 
material resulting from the cleaning operation shall be removed at the downstream 
manhole of the section being cleaned. Passing material from manhole section to 
manhole section, potentially causing main stoppages, accumulations of sand in wet 
wells, or damage pumping equipment, shall not be permitted. 

G. Disposal of Materials:  All solids, semisolids and/or liquids resulting from the cleaning 
operations shall be removed from the work site and disposed of at a site designated 
by the County and approved to accept wastewater debris and liquids. All materials shall 
be removed from the site no less often than at the end of each workday. Under no 
circumstances will the Contractor be allowed to accumulate debris, etc., on the site of 
work beyond the stated time, except in totally enclosed containers and as approved by 
the County.  Under no circumstances shall removed debris and/or liquids be dumped 
onto the ground or streets or into ditches, catch basins or storm drains for any length 
of time.  Contractor shall be responsible for legally disposing of all debris and all 
disposal costs.   

H. Protruding Tap Removal: Service taps extending into the pipe shall be removed by 
means of hydraulically or mechanically operated equipment. Chain cutters, clamshell 
cutters, and robotic lateral reinstatement cutters are typical equipment used to remove 
protruding taps. Taps should be removed so the resulting protrusion is less than 1” at 
the greatest point, or 10% of sewer main diameter, whichever is smaller. All debris 
resulting from protruding tap removal shall be removed immediately from the pipe. 
Where protruding taps are vitrified clay, grinding wheels may be used on lateral 
reinstatement cutters to insure a smooth finish. Where protruding taps prevent the 
passage of equipment through the pipe, notify the County immediately for point repair 
execution. Note: All protruding taps must be verified via television inspection prior to 
inserting any type of cutting tool into the main.  

I. Grease Removal:  Grease shall be removed in designated sections and shall be 
considered part of the cleaning procedures.  The Contractor shall provide a list of lines 
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requiring grease removal to the County and the Program Manager so they may be 
added to the County’s on-going maintenance list.  Special attention should be given 
during the cleaning operations to ensure the complete removal of grease from the 
pipe.  Procedures may include the use of mechanical equipment such as rodding 
machines, bucket machines and winches using root cutter and porcupines, and 
equipment such as high-velocity jet cleaners, and hot water.  Chemical means of 
grease removal will be allowed upon request by the Contractor; however, it is 
considered subsidiary to Line Cleaning, and no additional payment will be allowed. 

J. Cleaning & CCTV Verification: CCTV verification of the cleaning operation will be 
required for each line segment submitted for payment.  CCTV Cleaning Verification will 
not be measured separately for payment.  The costs shall be included in the price bid 
per LF of Cleaning & CCTV Cleaning Verification.  Note that Cleaning & CCTV Cleaning 
Verification will be measured for payment based upon the CCTV verification footage 
associated with the Cleaning activity.   

 ACCEPTANCE 

 . Acceptance of pipe/manhole cleaning shall be made upon the successful completion 
of the television inspection indicating that cleaning has been completed in accordance 
with these specifications.  If the inspection shows the cleaning to be unsatisfactory, 
the Contractor shall be required to re-clean and re-inspect the pipe until the cleaning 
is shown to be satisfactory at no additional cost to the County, 

 CLEANING PRECAUTIONS 

 . Bucket machines or rodding machines shall be used very carefully because of their 
tendency to "hang-up" on or "wedge against" the sewer main and break it.  Only 
experienced and well-trained operators shall operate the machines(s). 

A. Whenever hydraulically propelled cleaning tools, or high velocity, hydro-cleaning 
equipment or any tools retarding the flow of water in the sewer mains are used, 
precautions shall be taken to ensure the water pressure created does not cause any 
damage or flooding to public or private property being served by the main involved. 

B. Any damage to the sewer mains caused by the Contractor's operations shall be 
repaired in a manner approved by the County at the Contractor's expense.  The County 
reserves the right to make said repairs itself and charge the Contractor accordingly. 

C. Damage due to flooding of any public or private property being served by any main 
over-filled by Contractor's cleaning operations shall also be repaired or otherwise paid 
for by the Contractor. 

 PUBLIC NOTIFICATION – CLEANING  

 . Reference Specification Section 01041 – Project Coordination.  Public Notification for 
Cleaning will be included with the notification for CCTV. 

 DOCUMENTATION 

 . The Work will be assigned by Cityworks work orders.  The Contractor shall update 
records on a daily basis for the work accomplished in the cleaning and the CCTV 
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cleaning verification of the pipes. With each pay request, for every line segment 
cleaned and submitted for payment, a digital video will be submitted as documentation 
that cleaning was performed and meets the requirement of these specification.  The 
following information shall be required as a minimum for pay requests: 

1. Location (street address)  
2. Upstream Manhole ID 
3. Downstream Manhole ID 
4. Date and Time 
5. Inspected Length of Pipe (from CCTV video) 
6. Size and type of main 
7. Type of manhole 
8. Type of cleaning performed and various types of equipment used. 
9. Hydrant Meter readings (fire hydrant use) 
10. Seminole RD Dump Ticket with date and tare weight 

A. The Contractor shall complete work on each asset as assigned via the Program 
Manager. Upon start of work, the Contractor shall receive work orders as assigned by 
the Program Manager. The Contractor shall maintain and synchronize the status of 
each work order issued. 

 

 

 

END OF SECTION 
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